
  

SMALL BUSINESS RESERVE PROCUREMENT  
 

AE SOLICITATION 
FOR 

BIKEWAY LOOP 
AT  

TOWSON UNIVERSITY 
RFP 19-012 AE-CB 

 
ISSUED:  January 9, 2019 

 
 
PRE-PROPOSAL MEETING:    Wednesday, January 23, 2019 at 10:00 a.m. 

Towson University 
Liberal Arts Building, Room 2110 
251 University Ave 
Towson, MD 21252 
Visitor parking is available in the Towsontown Garage (250 
University Ave) 
See Attachment C for Towson University Campus Map 
(Note: The site tour will be conducted in conjunction with this 
meeting.) 

 
INITIAL TECHNICAL      Tuesday, February 12, 2019 at or before 2:00 p.m. 
PROPOSAL DUE DATE: UMB DEPARTMENT OF PROCUREMENT SERVICES 

Saratoga Street Offices, Office Level 02 (13th Floor) 
     220 Arch Street, Room 02-100  

Baltimore, Maryland 21201-1531 
 

PROCUREMENT/ISSUING  UMB Department of Procurement Services 
OFFICE:    University of Maryland, Baltimore 

Saratoga Street Offices, Office Level 02 
     220 Arch Street, Room 02-100  

Baltimore, Maryland 21201 
 

PROJECT MANAGEMENT: TU Office of Facilities Management 
General Services Building 
Towson University 
8000 York Road 

 Towson, Maryland 21252 
 
SPECIAL ACCESS:   Anyone requiring special assistance in obtaining a copy of the solicitation, in 
attending a pre-proposal conference or in delivering a proposal are requested to contact the Buyer 
listed above at least 48 hours in advance. 
 
NOTE:  All Addenda to this procurement will be posted on the UMB website
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SECTION 00100 

 
I. INSTRUCTIONS TO PROPOSERS FOR THE ARCHITECT/ENGINEER (A/E) 

CONTRACT 
 

A. SUMMARY:   
 

1. The objective of this Request for Proposal (RFP) is for Towson University 
(“Client”), a constituent institution of the University System of Maryland 
(“USM”), represented by the University of Maryland, Baltimore 
(“University”), another USM  constituent institution, to secure professional 
architectural/engineering services during design of the Towson University 
Bikeway Loop (“Project”) in Baltimore, Maryland. The Project is to be 
carried out at the expense of Client, and not at the expense of University, 
pursuant to agreements between the University and the Client. The Client 
has designated the University to represent the Client with regard to award 
and administration of the AE contract. A representative of the University 
is the Procurement Officer for this solicitation and for the resulting 
contract.  
 

2. The A/E will be required to provide complete design services for four (4) 
project phases: Concept Design/Program Verification, Schematic Design, 
Design Development, and Construction Document Phase as well as any 
other identified special services, (see Sections 00400 of this solicitation 
for further details).  The A/E team is to include but are not limited to the 
following: 
 

Principal in Charge 
A/E Project Manager  
A/E Project Architect or Engineer 
Site Civil Engineer 
Landscape Architect 
Structural Design Engineer 
Electrical Design Engineer 
Cost Estimator 
Geotechnical Engineer 

 
3.   The University anticipates using the Design-Bid-Build contract method.  
 
4.  Upon selection of the A/E firm, the Contract will be executed through the 

Construction Document phase.  Amendments to the A/E contract are not 
anticipated to be issued for the remainder of the Construction 
Administration and Post Construction phases. 
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5.    The Contract will govern all phases of this Project.  A copy of the 
University’s Standard Form of Agreement with Architects and Engineers 
can be found in Attachment B of this solicitation; this document will be 
the contract form to be signed by the successful A/E firm. 

 
6.   This is a Small Business Reserve Procurement for which award is limited 

to certified small business vendors. Only businesses that meet the 
requirements set forth in State Finance and Procurement Article, Title 21 – 
Subtitle 11 – Chapter 01, §§ 14-501 – 14-505, Annotated Code of 
Maryland, and who are registered with the Department of General 
Services Small Business Reserve Program herein as Schedule SBR 
(Attachment D) are eligible for award. 

 
 If you are NOT currently a registered SBR vendor on the new eMaryland 

Marketplace (eMM) website, you must login for a new SBR certification.  
The eMaryland Marketplace (eMM) website is at 
https://emaryland.buyspeed.com/bso/      

 
7. The University anticipates having a contract in place with the successful 

A/E firm for the requested design services on Friday, July 12, 2019 
. 

 
B. INSTRUCTIONS FOR SUBMITTAL OF PROPOSALS: 

 
For detailed information on preparation and submittal of proposals see Section 
00300 "Proposals, Evaluation, Forms". 

 
C. ISSUING OFFICE: 

 
1. The Issuing Office is: 

University of Maryland 
Department of Procurement Services 
Saratoga Street Offices 
220 Arch Street, Office Level 02 (13th Floor), Room 02-100 
Baltimore, Maryland 21201 

 
Attn:   Christina Blair (410) 706-4728 

cblair@umaryland.edu  
                        Or 
Billye Sanford (410) 706-7197 
bsanford@umaryland.edu 

 
2. The Issuing Office shall be the sole point of contact with the University 

for purposes of the preparation and submittal of proposals in response to 
this solicitation. 
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3. All questions on this procurement are to be directed in writing to the 
Issuing Office.   

 
D. PRE-PROPOSAL CONFERENCE: 

 
1. A Pre-Proposal Conference inclusive of site tour will be held on   

Wednesday, January 23, 2019 at 10:00 a.m. at Towson University, 
Liberal Arts Building, Room 2110, 251 University Ave, Towson, MD 
21252. Visitor parking is available in nearby garages around campus, 
including the Towsontown Garage at 250 University Ave. 
www.towson.edu/maps/index 
 

   2. A walk through of the Project site will be conducted as part of the Pre-
proposal Conference and immediately following the meeting portion of 
the agenda.  The conceptual bikeway loop is a 2-mile public route that 
may be toured individually by vehicle if access by foot is limited by 
weather or other challenges on the meeting date.  

 
   3. Attendance is not mandatory, but is strongly recommended as                     

clarifications may be provided. 
 
  E. DUE DATE AND TIME: 
 

1. An original plus seven (7) copies (for a total of 8) of the Initial Technical 
Proposal must arrive at the Issuing Office by Tuesday, February 12, 
2019 at or before 2:00 p.m. in order to be considered.  Proposers are 
requested to clearly mark the "original" set of the Initial Technical 
Proposal. 

 
2. At the sole discretion of the University, Proposers that are short-listed as a 

result of the evaluation of the First Phase Technical Proposals may be 
required to submit additional materials for evaluation by the Qualification 
Committee. Should the University elect to require such a submittal, the 
requirements will be specified in an Amendment to this RFP and a due 
date and time will be established for submittal. The University reserves the 
right to waive the Second Phase Technical Proposal.  Selection of the 
candidate firm may be based on the First Phase Technical Proposal alone.  
Proposers are therefore encouraged to submit the best possible proposal at 
each opportunity for submittal 

 
Second Phase Technical Proposals will be requested from only those firms 
shortlisted as a result of the Initial Technical Evaluation (see Section 
00300 for further details).  The due date for the Second Phase Technical 
Proposals will be set upon completion of the initial technical evaluation, 
however, the University anticipates the Second Phase Technical 
Proposals to be due on or around Monday, March 18, 2019 at or before 
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2:00 p.m. Oral Presentations will be conducted with the short-listed 
A/E firms on Tuesday, April 9, 2019 and Wednesday April 10, 2019. 

 
3. A Price Proposal will be requested from only the highest technically rated 

A/E firm as a result of the Second Phase Technical Evaluation (see 
Section 00300 for further details).  The Price Pre-proposal meeting is 
anticipated to be held on Thursday, May 9, 2019 from 2:00 pm - 4:30 
pm; the University requests that the candidate A/E firm submit (via e-
mail) any scope clarification questions to the University by Thursday, 
April 25, 2019.   

 
The due date for the initial price proposal will be set upon completion of 
the second phase technical evaluation, however, the University anticipates 
the initial price proposal due date to be on or around Thursday, May 
23, 2019. 

 
4. Proposers mailing proposals shall allow sufficient mail delivery time to 

insure timely receipt by the Issuing Office.  Proposals or unsolicited 
amendments to proposals arriving after the due date and time will not be 
considered. 

 
5. The Saratoga Street Offices, which houses the Department of Procurement 

Services, is accessible by the general public between the hours of 8:00 a.m. until 
5:00 p.m. Monday through Friday with exception of legal holidays. There is a 
guard in the lobby area and vendors are required to sign in at the guard’s desk and 
gain permission to enter the Office Levels of the building.  Office Level 2 (13th 
floor), where the Department of Procurement Services is located is accessible to 
the public by two elevators located in the main lobby of the building. If you park 
in the Saratoga Street Garage and Office building, you must take the garage 
elevators down to the ground level and then enter the Lobby where the guard's 
desk is located and utilize the elevators located in the Lobby in order to ascend to 
the Office Level 2 (13th floor).  Vendors must allow sufficient time in delivering 
replies to solicitations to insure timely receipt by the Issuing Office.   

 
6. LATE PROPOSALS CANNOT BE ACCEPTED.  Proposals are to be 

delivered to the University's Department of Procurement Services, 
Saratoga Street Offices, Room 02-100, Office Level 02, 220 Arch Street, 
Baltimore, Maryland 21201.  The University recommends against use of 
mail or delivery services that will not guarantee delivery directly to Room 
02-100.  Proposals delivered to the campus central mail facility or to 
locations other than 02-100 will not be considered "received" by the 
University's Department of Procurement Services until they arrive at 
Room 02-100 and are clocked in.  The University will not waive delay in 
delivery resulting from need to transport a proposal from another campus 
location to Room 02-100, or error or delay on the part of the carrier. 
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 F. MODIFICATIONS AND WITHDRAWAL OF PROPOSALS: 
 

1. Withdrawal of, or modifications to, proposals are effective only if written 
notice thereof is filed to the Issuing Office prior to the time proposals are 
due.  A notice of withdrawal or modification to a proposal must be signed 
by an officer with the authority to commit the company. 

 
3. No withdrawal or modifications will be accepted after the time proposals 

are due. 
 

 G. QUESTIONS AND INQUIRIES: 
 

1. Should a proposer find discrepancies in the RFP documents, be in doubt as 
to the meaning or intent of any part thereof, he must, not later than 
Tuesday, January 29, 2019, request clarification in writing from the 
Issuing Office.  Failure to request such clarification is a waiver to any 
claim by the Proposer for expense made necessary by reason of later 
interpretation of the RFP documents by the University.  Requests shall 
include the RFP number and name. 
 

2. Questions and inquiries shall be directed in writing, preferably by email, 
to the individuals referenced with the Issuing Office above.  The Issuing 
Office will be open from 8:00 a.m. to 5:00 p.m., weekdays.  

 
 H. RIGHT TO REJECT PROPOSALS AND WAIVE INFORMALITIES: 
 

The University reserves the right to reject either all proposals after the opening of 
the proposals but before award, or any proposal, in whole or part, when it is in the 
best interest of the University.  For the same reason, the University reserves the 
right to waive any minor irregularity in a proposal. 

 
I. IRREVOCABILITY OF PROPOSALS: 

 
1. The final A/E fee/price proposal for the design phases of this project shall 

be irrevocable for one hundred twenty (120) calendar days from the final 
fee proposal due date. This period may be extended by written mutual 
agreement between the Proposer and the University. 

 
2. The final A/E fee/price proposal for the construction phases (Construction 

Administration and Post Construction) shall remain irrevocable until 
approval by the University of the amendment(s) to the contract to reflect 
these phases. 
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J. LICENSES AND REGISTRATIONS: 

 
Proposers must be licensed and registered as required by the Laws of the State of 
Maryland and shall submit proof of current licensing and/or registration, upon 
request.  

 
K. ORAL PRESENTATION: If required at the sole discretion of the University of  

Maryland  
 

1. Proposers who submit proposals and are shortlisted as a result of the initial 
technical evaluation may be required to make individual presentations to 
University representatives (see Section 00300 for details). 

   
2. The University also reserves the right to visit Proposer's place of business 

during the evaluation process. 
 

L. ECONOMY OF PREPARATION: 
 

Proposals should be prepared simply and economically, providing a straight 
forward, concise description of the proposer's offer to meet the requirements of 
the solicitation. 

 
M. CONFIDENTIAL/PROPRIETARY INFORMATION: 

 
Proposers should give specific attention to the identification of those portions of 
their proposals which they deem to be confidential, proprietary information or 
trade secrets, and provide any justification of why such materials, upon request, 
should not be disclosed by the University under the Public Information Act, Part 
III, Title 4, General Provisions Article, Annotated Code of Maryland. Proposals 
are not publicly opened.  Proposers must clearly indicate each and every section 
that is deemed to be confidential, proprietary or a trade secret (it is NOT sufficient 
to preface your entire proposal with a proprietary statement). 

     
N. MINORITY BUSINESS ENTERPRISE  REQUIREMENTS: 

 
1. Establishment of Goal and Subgoals.  
 

An overall MBE subcontractor participation goal of 30% of the total 
contract dollar amount has been established for this procurement. 

 
In addition, the following subgoals have been established for this 
procurement: 

 6% for African-American MBEs, 
 2% for Hispanic-American MBEs,  
  9% for Woman-Owned MBEs.  
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Notwithstanding any subgoals established above, the Contractor is 
encouraged to use a diverse group of subcontractors and suppliers from 
any/all of the various MBE classifications to meet the remainder of the 
overall MBE participation goal. 

 
2. Attachments H-1 to H-6 – The following Minority Business Enterprise 

participation instructions, and forms are provided to assist 
Bidders/Offerors: 

 
Attachment H-1A  MBE Utilization and Fair Solicitation Affidavit & 

MBE Participation Schedule (must submit with 
Bid/Proposal) 

Attachment H-1B  Waiver Guidance 
Attachment H-1C  Good Faith Efforts Documentation to Support 

Waiver Request 
Attachment H-2  Outreach Efforts Compliance Statement  
Attachment H-3A  MBE Subcontractor Project Participation 

Certification  
Attachment H-3B MBE Prime Project Participation Certification 
Attachment H-4A  Prime Contractor Paid/Unpaid MBE Invoice Report 
Attachment H-4B  MBE Prime Contractor Report 
Attachment H-5  Subcontractor/Contractor Unpaid MBE Invoice 

Report 
Attachment H-6 Liquidated Damages Provisions for Non-

Construction Contracts Containing MBE 
Participation Goals 

 
3. A Bidder/Offeror shall include with its Bid/Proposal a completed MBE 

Utilization and Fair Solicitation Affidavit (Attachment H-1A) whereby: 
 

(a) The Bidder/Offeror acknowledges the certified MBE participation 
goal and commits to make a good faith effort to achieve the goal and 
any applicable subgoals, or requests a waiver, and affirms that MBE 
subcontractors were treated fairly in the solicitation process; and 

   
(b) The Bidder/Offeror responds to the expected degree of MBE 

participation, as stated in the solicitation, by identifying the specific 
commitment of certified MBEs at the time of Bid/Proposal 
submission.  The Bidder/Offeror shall specify the percentage of total 
contract value associated with each MBE subcontractor identified on 
the MBE participation schedule, including any work performed by 
the MBE prime (including a prime participating as a joint venture) to 
be counted towards meeting the MBE participation goals. 
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(c) A Bidder/Offeror requesting a waiver should review Attachment 
H-1B (Waiver Guidance) and H-1C (Good Faith Efforts Documentation to 
Support Waiver Request) prior to submitting its request. 

 
If a Bidder/Offeror fails to submit a completed Attachment H-1A with the 
Bid/Proposal as required, the Procurement Officer shall determine that the Bid 
is non-responsive or the Proposal is not reasonably susceptible of being selected 
for award.  
 
4. Bidders/Offerors are responsible for verifying that each of the MBE(s) 

(including any MBE primes and/or MBE primes participating in a joint 
venture), selected to meet the goal and any subgoals and subsequently 
identified in Attachment H-1A is appropriately certified and has the 
correct NAICS codes allowing it to perform the committed work.   

 
5. Within ten (10) Working Days from notification that it is the 

recommended awardee or from the date of the actual award, whichever is 
earlier, the Bidder/Offeror must provide the following documentation to 
the Procurement Officer.   

 
(a) Outreach Efforts Compliance Statement (Attachment H-2). 

(b) MBE Prime/Subcontractor Project Participation Certification 
(Attachment H-3A/3B). 

(c) If the recommended awardee believes a waiver (in whole or in part) 
of the overall MBE goal or of any applicable subgoal is necessary, 
the recommended awardee must submit a fully-documented waiver 
request that complies with COMAR 21.11.03.11. 

(d) Any other documentation required by the Procurement Officer to 
ascertain Bidder/Offeror responsibility in connection with the 
certified MBE subcontractor participation goal or any applicable 
subgoals. 

 
If the recommended awardee fails to return each completed document within 
the required time, the Procurement Officer may determine that the 
recommended awardee is not responsible and, therefore, not eligible for 
Contract award.  If the Contract has already been awarded, the award is 
voidable. 
 
6. A current directory of certified MBEs is available through the Maryland 

State Department of Transportation (MDOT), Office of Minority Business 
Enterprise, 7201 Corporate Center Drive, Hanover, Maryland 21076.  The 
phone numbers are (410) 865-1269, 1-800-544-6056, or TTY (410) 865-
1342.  The directory is also available on the MDOT website at 
http://mbe.mdot.state.md.us/directory/.  The most current and up-to-date 
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information on MBEs is available via this website.  Only MDOT-
certified MBEs may be used to meet the MBE subcontracting goals. 

 
7. The Contractor, once awarded a Contract, will be responsible for 

submitting or requiring its subcontractor(s) to submit the following forms 
to provide the State with ongoing monitoring of MBE Participation: 

 
(a) Attachment H-4A (Prime Contractor Paid/Unpaid MBE Invoice 

Report). 
(b) Attachment H- 4B (MBE Prime Contractor Report) 
(c)  Attachment H-5 (MBE Subcontractor/Contractor Unpaid MBE 

Invoice Report).  
 
8. A Bidder/Offeror that requested a waiver of the goal or any of the 

applicable subgoals will be responsible for submitting the Good Faith 
Efforts Documentation to Support Waiver Request (Attachment H -1C) 
and all documentation within ten (10) Working Days from notification that 
it is the recommended awardee or from the date of the actual award, 
whichever is earlier, as required in COMAR 21.11.03.11. 

 
 
9.    All documents, including the MBE Utilization and Fair Solicitation 

Affidavit & MBE Participation Schedule (Attachment H-1A), completed 
and submitted by the Bidder/Offeror in connection with its certified MBE 
participation commitment shall be considered a part of the resulting 
Contract and are hereby expressly incorporated into the Contract by 
reference thereto.  All of the referenced documents will be considered a 
part of the Bid/Proposal for order of precedence purposes (see Contract – 
Attachment B, Paragraph 1.3). 

 
10.  The Bidder/Offeror is advised that liquidated damages will apply in the 

event the Contractor fails to comply in good faith with the requirements of 
the MBE program and pertinent Contract provisions.  (See - Attachment 
H). 

 
11.  As set forth in COMAR 21.11.03.12-1(D) when a certified MBE firm 

participates on a contract as a prime contractor (including a joint-venture 
where the MBE firm is a partner), a procurement agency may count the 
distinct, clearly defined portion of the work of the contract that the 
certified MBE firm performs with its own work force towards fulfilling up 
to fifty-percent (50%) of the MBE participation goal (overall) and up to 
one hundred percent (100%) of not more than one of the MBE 
participation sub-goals, if any, established for the contract.   

In order to receive credit for self-performance, an MBE prime must list its 
firm in Section 4A of the MBE Participation Schedule (Attachment H-1A) 
and include information regarding the work it will self-perform.  For the 
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remaining portion of the overall goal and the sub-goals, the MBE prime 
must also identify other certified MBE subcontractors (see Section 4B of 
the MBE Participation Schedule (Attachment H-1A)) used to meet those 
goals.  If dually-certified, the MBE prime can be designated as only one of 
the MBE classifications but can self-perform up to 100% of the stated sub-
goal.   

 
As set forth in COMAR 21.11.03.12-1, once the Contract work begins, the 
work performed by a certified MBE firm, including an MBE prime, can 
only be counted towards the MBE participation goal(s) if the MBE firm is 
performing a commercially useful function on the Contract.   

 
12.  With respect to Contract administration, the Contractor shall: 
 

(a) Submit by the 10th of each month to the Agency’s designated 
representative:  

i. A Prime Contractor Paid/Unpaid MBE Invoice Report 
(Attachment __ -4A) listing any unpaid invoices, over 45 days old, 
received from any certified MBE subcontractor, the amount of 
each invoice and the reason payment has not been made; and   

ii. (If Applicable) An MBE Prime Contractor Report (Attachment __-
4B) identifying an MBE prime’s self-performing work to be 
counted towards the MBE participation goals. 

(b) Include in its agreements with its certified MBE subcontractors a 
requirement that those subcontractors submit by the 10th of each 
month to the Department’s designated representative an MBE 
Subcontractor Paid/Unpaid Invoice Report (Attachment H-5) that 
identifies the Contract and lists all payments to the MBE 
subcontractor received from the Contractor in the preceding 30 
days, as well as any outstanding invoices, and the amounts of those 
invoices.    

(c) Maintain such records as are necessary to confirm compliance with 
its MBE participation obligations. These records must indicate the 
identity of certified minority and non-minority subcontractors 
employed on the Contract, the type of work performed by each, 
and the actual dollar value of work performed. Subcontract 
agreements documenting the work performed by all MBE 
participants must be retained by the Contractor and furnished to the 
Procurement Officer on request.  
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(d) Consent to provide such documentation as reasonably requested 
and to provide right-of-entry at reasonable times for purposes of 
the State’s representatives verifying compliance with the MBE 
participation obligations. Contractor must retain all records 
concerning MBE participation and make them available for State 
inspection for three years after final completion of the Contract.  

(e) Upon completion of the Contract and before final payment and/or 
release of retainage, submit a final report in affidavit form and 
under penalty of perjury, of all payments made to, or withheld 
from MBE subcontractors.  

(f) The liquidated damages provisions of Attachment H for 
construction procurements shall apply for all contracts awarded 
with MBE participation goals 

 
O. ARREARAGES: 

 
By submitting a response to this solicitation, a vendor shall be deemed to 
represent that it is not in arrears in the payment of any obligation due and owing 
the State of Maryland, including the payment of taxes and employee benefits and 
that it shall not become so in arrears during the term of the contract if selected for 
contract award. 
 

P. BID/PROPOSAL AFFIDAVIT: 
 

The Bid/Proposal Affidavit included in this package (see Attachment A for this 
form) must be executed by each responding proposer and submitted with the 
proposer's technical proposal. 

 
Q. JOINT VENTURE PROPOSERS: 

 
If the Proposer is a joint venture firm, the Proposer must provide all identification 
information for all parties and all requirements for all parties (i.e., licenses, 
insurance, etc.) as requested.  As part of the initial technical proposal submission, 
the proposer must identify the percentage partnership for each joint venture party, 
the responsibilities of each joint venture party with respect to the scope of 
services/work inclusive of the requirements for each entity based on such services 
as described in this RFP document.   
 
NOTE:  If the selected AE is a joint venture firm, all joint venture parties will be 
held responsible for the contract obligations separately and severally. 
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R. ADDENDUM 
 

Any addendum/amendments to the solicitation must be acknowledged by persons 
and entities known to have been issued, or otherwise to have received the 
solicitation.  An Acknowledgement of Addendum form is provided in Attachment 
A and is to be submitted accordingly with the Initial Technical Proposal.  

 
S. INCURRED EXPENSES:   

 
The University will not be responsible for any costs incurred by any vendor/firm 
in preparation and submittal of a proposal. 
 

T. MARYLAND PUBLIC ETHICS LAW, TITLE 5 
 

1.  The Maryland Public Ethics Law prohibits, among other things:  State 
employees or officials (and in some cases, former employees) and 
businesses in which such an individual is employed or holds a financial 
interest from (i) submitting a bid or proposal, (ii) negotiating a contract, 
and (iii) entering into a contract with the governmental unit with which the 
individual is affiliated per the §5-502 of the Maryland Public Ethics Law, 
Title 5, General Provisions Article, Annotated Code of Maryland. 
 

2. If the bidder/offeror has any questions concerning application of the State 
Ethics Law to the bidder/offeror's participation in this procurement, it is 
incumbent upon the bidder/offeror to seek advice from the State Ethics 
Commission:  Executive Director, State Ethics Commission, 45 Calvert 
Street, 3rd Floor, Annapolis, Maryland 21401, 410-260-7770 

 
3. The procurement officer may refer any issue raised by a bid or proposal to 

the State Ethics Commission.  The procurement officer may require the 
bidder/offeror to obtain advice from the State Ethics Commission and may 
reject a bid or proposal that would result in a violation of the Ethics Law.  

 
4.  The resulting contract is cancelable in the event of a violation of the 

Maryland Public Ethics Law by the vendor or any State of Maryland 
employee in connection with this procurement. 

 
U. USE OF AFFILIATES TO AVOID TAXATION ON INCOME FROM 

STATE USE CONTRACTS 
 

Contractor may not for any period during the Contract term, seek to reduce the 
amount of Contractor’s income subject to Maryland income tax by payments 
made to an affiliated entity or an affiliate’s agent for the right to use trademarks, 
trade names, or other intangible property associated with Contractor.  Contractor 
agrees that during the course of this Contract it shall not make any such royalty or 
similar payments to any affiliated company; and if any such royalty or similar 
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payments are made, Contractor and the affiliated company shall file separate 
Maryland income tax returns and pay their respective Maryland income taxes in 
such a manner that Contractor does not claim a deduction against Maryland 
income tax for such payments, and the affiliated company receiving the royalty or 
similar payment files Maryland income tax returns and pays Maryland tax, under 
a formula that reasonably apportions the income of the affiliated company among 
the states, including Maryland, in which the Contractor does business.  Contractor 
agrees that it is authorized to bind its affiliated entities to the terms hereof. 
 

V.        PROCUREMENT REGULATIONS 
 

This RFP and any resulting contract shall be governed by the USM Procurement Policies 
and Procedures and the State Finance and Procurement Article of the Annotated Code of 
Maryland and by State Procurement Regulations, Code of Maryland Regulations Title 21, 
as applicable. 

 
W.  PAYMENTS TO CONTRACTORS BY ELECTRONIC FUNDS 

TRANSFER (EFT) 
 

If the annual dollar value of this contract will exceed $200,000.00, the 
Bidder/Offeror is hereby advised that electronic funds transfer (EFT) will be used 
by the State to pay the Contractor for this Contract and any other State payments 
due Contractor unless the State Comptroller's Office grants the Contractor an 
exemption. 
 
By submitting a response to this solicitation, the Bidder/Offeror agrees to accept 
payments by EFT.  The selected Bidder/Offeror shall register using form 
COT/GAD X-10 Vendor Electronic Funds (EFT) Registration Request Form.   
 
The form is available as a pdf file on the web site of the General Accounting 
Division of the Comptroller of Maryland.  That web address is:  
 
http://comptroller.marylandtaxes.com/Vendor_Services/Accounting_Information/
Static_Files/X-1020130403.pdf 
 

X. eMARYLAND MARKETPLACE 
 

The successful bidder/offeror under this solicitation must be registered on 
eMaryland Marketplace prior to receiving a contract award. Contractors shall pay 
the fee in accordance with guidelines issued by the Maryland Department of 
General Services. These guidelines can be found on the eMaryland Marketplace 
website at www.eMarylandMarketplace.com . 
 

  



RFP #19-012 AE-CB Towson University Bikeway Loop 
 

00100/14

Y.    CONTRACTOR REPORTING OF SUSPECTED CHILD ABUSE AND 
NEGLECT  

 
Maryland law contains mandatory reporting requirements for all individuals who 
suspect child abuse or neglect. Contractors performing work on campus also 
must comply with USM Board of Regents (BOR) VI-1.50 – Policy on the 
Reporting of Suspected Child  Abuse and Neglect, as well as the UMB 
Procedures for Reporting Suspected Child Abuse and Neglect. A copy of the 
USM Policy and UMB Procedures are available at 
http://www.umaryland.edu/oac/report-a-concern/report-suspected-child-abuse-
or-neglect/  

 
The Policy and Procedures are incorporated herein. UMB reserves the right to 
terminate this contract if Contractor fails to comply with the above-referenced 
policy or procedures, or if, in the judgment of UMB, termination is necessary to 
protect the safety and welfare of children who come into contact with the UMB 
community. 
 

Z.         eBUILDER PROJECT MANAGEMENT SOFTWARE  
 

Intentionally Omitted 
 

AA. DEBRIEFING OF UNSUCCESSFUL PROPOSERS 
 

A debriefing of an unsuccessful proposer shall be conducted upon written request 
submitted to the procurement officer within 10 days after the proposer knew or 
should have known its proposal was unsuccessful.  The debriefing shall be limited 
to discussion of the unsuccessful offeror's proposal only and shall not include a 
discussion of a competing offeror's proposal.  Debriefings shall be conducted at 
the earliest feasible time.  A summarization of the procurement officer's rationale 
for the selection may be given. 
 

BB.  CERTIFICATION REGARDING INVESTMENT ACTIVITIES IN IRAN 
 
Offerors must complete, sign and return “Certification Regarding Investment 
Activities in Iran” with their solicitation response. Companies appearing on the 
Investment Activities in Iran list are ineligible for award. 

 
 
 END OF SECTION 00100 
 
 



 
 

 

 
 
 
 
 

SECTION 00200 
 
 INFORMATION AVAILABLE TO PROPOSERS 
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SECTION 00200 
INFORMATION AVAILABLE TO PROPOSERS 

 
A. CONTRACT DOCUMENTS:  This A/E solicitation RFP #19-012 AE-CB January 9, 

2019 consists of the documents noted below.  
 

All sections are contained within the solicitation document with other documents 
packaged separately as noted: 

 
00100  Instructions to Proposers; 

 
00200  Information Available to Proposers; 

 
00300  Proposals, Evaluation and Forms (Articles 1 through 4); 

 
00400  AE Scope of Work; 

 
Attachment A University Forms Required with Proposal Submittal(s): 

- H1-A, MBE Utilization and Fair Solicitation Affidavit & MBE 
Schedule 

- Bid/Proposal Affidavit,  
- Professional Liability Insurance Form,  
- Registration Documentation Form, 
- Acknowledgement of Receipt of Addenda Form 
- Certification of Investment Activities in Iran 
- Current Work Load Form (second phase only) 
- Reference Forms (second phase only) 

 
  
Attachment B  The following forms are to be submitted/signed by the successful 

firm: 
 

- Contract Affidavit, 
- MBE Participation Schedule/MBE Attachment H-1B/MBE 

Attachment H1-C/MBE Attachment H-2/MBE H-3A/MBE H-3B 
(whichever are applicable) 

- University’s Standard Form of Agreement with Architects and 
Engineers,  
 

Attachment C Campus Map  
 
Attachment D Intentionally Omitted 
 
Attachment E  UMB Policy for Travel Reimbursement and Mileage 
 
Attachment F  Intentionally Omitted 
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Attachment G Fee Proposal Form (to be furnished to highest ranked firm) 
 
Attachment H MBE Forms and Instructions H-1A thru H-6 
 
Attachment I Schedule SBR 
 

 
The following Contract Documents are packaged separately from this solicitation  
document:  
  

Towson Bikeway Loop Conceptual Route Map 
 
UMB - Facilities Management - Architecture Engineering and Construction the 
University’s Procedure Manual for A/E Services dated June 2015 are available at 
https://www.umaryland.edu/designandconstruction/documents/   

    
Towson University Design Guidelines and Construction Standards, Dated January 
2016 

 
All of these materials will be included in the Contract with the University awarded as a result of 
this solicitation.  The Proposer by submitting its proposal agrees that if awarded the Contract that 
it, as A/E, will be bound under the Contract to all the terms and conditions thereof inclusive of 
the University’s Standard Form of Agreement with Architects and Engineers 
 

B. SET OF DOCUMENTS AVAILABLE TO PROPOSERS:  A set of documents 
which consists of the sections noted above shall be provided to all interested 
parties via eBidBoard at http://www.procurement.umaryland.edu/      

 
C. AVAILABLE RECORD DOCUMENTS: 

 
1. The University's Facilities Management upon request will make accessible 

to the Proposers any available record drawings, utility plans, and other 
data pertinent to existing conditions to the extent that such material is 
available.  The University, however, can offer no assurances that such 
drawings, property description, or other data are accurate, current or 
complete. 

 
2. Such documents must be used, or copied, at the University of Maryland 

Office of Facilities Management. The Proposers shall assume the 
responsibility for cost of reproduction as well as replacing any damaged 
documents. 
 

END OF SECTION 00200 



 
 

 
 
 
 
 
 
 
 
 
 
 
 

SECTION 00300 
 
 PROPOSALS, EVALUATION, AND FORMS 
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SECTION 00300 
 PROPOSALS, EVALUATION, AND FORMS 

ARTICLE 1 
 INTRODUCTION/OVERVIEW 
  
 
A. INTRODUCTORY SUMMARY OF PROPOSAL SUBMITTALS:  Responses to the 

A/E solicitation RFP #19-012 AE-CB are to consist of the following: 
 

1. Initial Technical Proposal Submittal (see Article 2 of this Section 00300 for 
detailed information):  All proposers will be required to first submit only an Initial 
Technical Proposal.  One (1) original and seven (7) copies (for a total of 8) of the 
Initial Technical Proposal Submittal are to be provided by each proposer.  The Initial 
Technical Proposal Submittal is due by Tuesday, February 12, 2019 at or before 
2:00 p.m. to the Issuing Office. 

 
2. Second Phase Technical Proposal Submittal: (see Article 3 of this Section 00300 for 

detailed information) At the sole discretion of the University, Proposers that are short-
listed as a result of the evaluation of the First Phase Technical Proposals may be 
required to submit additional materials for evaluation by the Qualification Committee. 
The University reserves the right to waive the Second Phase Technical Proposal. 
Should the University elect to require such a submittal, the due date for the Second 
Phase Technical Proposal is set as Monday, March 18, 2019 at or before 2:00 p.m. 
 
Selection of the candidate firm may be based on the First Phase Technical Proposal 
alone, or any written materials provided in the First and Second Phase Proposals 
combined.  Proposers are therefore encouraged to submit the best possible proposal at 
each opportunity for submittal. 

 
3. Oral Presentations (see Article 3 of this Section 00300 for detailed information): 

The University reserves the right to waive the Interview/Oral Presentations.   At the 
sole discretion of the University, short-listed Proposers may be required to appear 
before the Qualification Committee for an oral presentation.  Should the University 
choose to conduct Oral Presentation Sessions, only those Proposers who are 
shortlisted based on the initial technical evaluation will be requested to attend an Oral 
Presentation at the University.  The actual time and date for this session will be set 
upon completion of the initial technical evaluation; however, it is anticipated that the 
Oral Presentation Session, if required, will be conducted on Tuesday, April 9, 2019 
and Wednesday, April 10, 2019, so Proposers are advised to set these dates aside in 
their entirety on the appropriate people’s calendars accordingly as they are not 
expected to change. 

 
The purposes of the Oral Presentation are as follows: 
 
(i) To allow the University to meet the Proposer's key personnel; and, 
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(ii) Discuss those items addressed in the Second Phase Technical Proposal, if 
required. 

 
The Oral Presentation forum will be informal, as the University is not interested 
in a marketing presentation; rather, we are requesting a round table discussion 
with the shortlisted AE firms. 
 
Each shortlisted AE firm will be required to have the following key personnel 
attend: 
 
Principal in Charge 
A/E Project Manager  
Site Civil Engineer 
Landscape Architect 
Structural Design Engineer 
Electrical Design Engineer 
Cost Estimator 
 
Proposers are advised to set these dates aside with its consultants so as to avoid a 
conflict. Following the Oral Presentation, if required, a Second Phase Technical 
Evaluation will be conducted. (See Article 4 of this Section 00300). 
 

4. Price Proposal Submittal (see Article 3 of this Section 00300 for detailed  
information):  Only the highest rated technical firm will be engaged in fee 
negotiations with the University.  The Price Pre-proposal Meeting is anticipated to 
be held on Thursday, May 9, 2019 from 2:00 pm – 4:00 pm; the following 
representatives from the AE team are anticipated to be in attendance: Prime Architect 
and/or Engineer(s) and Joint Venture Engineers and Landscape Architect (as 
applicable). 

 
The agenda for this meeting includes the following: 

 
- Review of the A/E’s scope clarification questions: As previously 

indicated, the candidate AE firm is to submit (preferably by e-mail) any 
scope clarification questions that its team has to the University by  
Thursday, April 25, 2019 the University anticipates responding and 
discussing these items at the Price Pre-proposal meeting. 

 
- AE Fee Proposal Form: The candidate firm will be provided with the 

format for the A/E Fee Proposal, which will be reviewed accordingly.  The 
due date for the initial AE fee proposal is anticipated to be Thursday, 
May 23, 2019 at 1:00 pm.  
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­ AE Fee Negotiation Schedule: The schedule for AE fee negotiations is 
anticipated as follows: 
 
First AE Fee Negotiation Session: Thursday, May 30, 2019, 10:00 a.m-
1:00 p.m.; 
Second AE Fee Proposal Due Date: Monday, June 10, 2019 at 1:00 p.m.; 
Second AE Fee Negotiation Session: Tuesday, June 18, 2019, 10:00 a.m-
1:00 p.m.;.  
Third AE Fee Proposal Due Date: Tuesday, June 25, 2019, at 1:00 p.m. if 
necessary 
Third AE Fee Negotiation Session: Tuesday, July 2, 2019 at 9:00 a.m. – 
10:00 a.m., if necessary 

 
B. TRANSMITTAL LETTER 

 
A transmittal letter prepared on the Proposer's business stationery must accompany the 
Technical Proposal Submittal. The purpose of this letter is to transmit the Proposal; 
therefore, they should be brief, but shall list all items contained within the Technical 
Proposal. The letter must be signed by an individual who is authorized to bind his firm to 
all statements, including services and financials, contained in the Proposal. 
 

C. SIGNING OF FORMS 
 

The Price Proposal, if submitted by an individual, shall be signed by the individual; if 
submitted by a partnership or joint venture, shall be signed by such member or members 
of the partnership or joint venture as have authority to bind the partnership or joint venture; 
if submitted by a corporation, shall be signed by an officer, and attested by the corporate 
secretary or an assistant corporate secretary.   

 
If not signed by an officer, there must be attached a copy of that portion of the by-laws or 
a copy of a board resolution, duly certified by the corporate secretary, showing the 
authority of the person so signing on behalf of the corporation.  Signatures shall be under 
seal, i.e.: indicated by the word "(Seal)" following signature of individual and partner 
bidders, and indicated by affixing the Corporate Seal at corporate signatures. 

 
 

 
     
 
 

   END OF SECTION 00300, ARTICLE 1 
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SECTION 00300 

 PROPOSALS, EVALUATION, AND FORMS 
 ARTICLE 2 
 INITIAL TECHNICAL PROPOSAL SUBMITTAL 
 
The Initial Technical Proposal must be submitted in a sealed envelope.  The following information 
shall be clearly written on the sealed envelope: 

1. The Proposer's name,   
2. The project name  “Towson University Bikeway Loop”  
3. The words “RFP  #19-012 AE-CB”  
4. The words, "INITIAL TECHNICAL PROPOSAL".    
5. The full address of the Issuing Office to which the proposal is being delivered  

 
Initial Technical Proposals shall be delivered on, or before, Tuesday, February 12, 2019 at or 
before 2:00 p.m. to the UMB's Procurement Services at the address noted in Section 00100 of 
the RFP as "The Issuing Office". 
 
The following items must be included in this Initial Technical Proposal (forms for items #2, #3, 
#4, #5, #6, and #7 are included in the solicitation package in Attachment A): 
 

1. Detailed responses to Section 00300, Article 2, Initial Technical Proposal Criteria, 
Items 1 through 8  (noted below);  

 
2. Bid/Proposal Affidavit; 

 
3. MBE Utilization and Fair Solicitation Affidavit 

 
4. Certificate of Investment Activities in Iran 

 
5. Acknowledgment of Receipt of Addenda (If addenda are issued prior to the Initial 

Technical Proposal due date, this form acknowledging receipt of all addenda 
MUST be included with your Initial Technical Proposal.) 

 
 
INITIAL TECHNICAL PROPOSAL CRITERIA: 
 
The following information must be furnished in the Initial Technical Proposal per this solicitation.  
Failure to include any of the items listed below may result in a determination by the Procurement 
Officer that the Proposer is not reasonably susceptible of being selected for award.  
 
 Proposers should describe in detail and provide evidence supporting the qualifications requested 
below.  All proposers are to compile their Technical Proposals in the order listed.  It is preferable 
that tabs separating each section/aspect of the response be utilized. 
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1. STANDARD FORM SF 330,:   
 

1.1 SF 330 Part I, Contract Specific Qualifications and additional information 
                  requested in this RFP  
1.2 SF 330, Part II General Qualifications 
1.3 Required Forms (See Attachment A ) 

 
2.  Standard Form 330, Extra Pages for Part 2 of SF 330, Extra Section E for SF 330, and Extra 

Section F for SF 330 are available on the General Services Administration’s website : 
http://www.gsa.gov. Click on “Federal Forms,” and select “Standard Forms” 

 
3. Technical Proposal Contents:  Describe in detail and provide evidence supporting 

qualifications requested below:  
 

3.1 Standard Form SF 330, Part I, Contract Specific Qualifications and additional 
information requested in this RFP:  Submit form completing all sections and following 
the form’s instruction.  Provide the following information. 

 
 3.1.1 Section A, Contract Information 
 
 3.1.2 Section B, Architect-Engineer Point of Contact. 
 
 3.1.3 Section C, Proposed Team 
 

3.1.4 Section D, Organization Chart of Proposed Team.  Include the following 
information:  

 
a. Each firm’s name and discipline or specialty. 

 
b. Each key person’s name, role and discipline or specialty. 

 
c. The managerial relationship among the persons and/or firms. 

 
d. Provide a written description of the proposed contractual relationships among 

the firms.  If the proposal includes more than one architecture firm or a joint 
venture, identify the proposed general scope of work of each architecture firm.  

 
e.   Provide a summary or matrix of prior working relationships among proposed 

team members. 
 

3.1.5 Section E, Resumes of Key Personnel Proposed for this Contract 
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a.  Key Personnel:  Submit resumes and experience for the following: 
 

Principal in Charge,  
A/E Project Manager,  
A/E Project Architect or Engineer 
Site Civil Engineer, 
Landscape Architect, 
Structural Design Engineer, 
Electrical Design Engineer, and 
Cost Estimator 
 

Note:  If a person has less than five years with his/her current employer, 
Proposers are to provide prior employment history for this Key Person 
(i.e. prior employer(s) name and number of years with that 
employer(s)). 

 
Note: These key personnel must be direct employees of the applicable 
design or consulting firm. 

 
b.  Qualification Requirements for Key Personnel: 
 
 Principal-in-Charge:  Senior level position from prime/proposing AE firm 

(such as Vice President) who will oversee the project from an executive 
level and to whom the A/E Project Manager directly reports. May also be 
the A/E Project Architect or Engineer. 

 
 A/E Project Manager:  Professions, licensed architect or engineer from the 

prime/proposing firm who is responsible for the management of the design 
professions (i.e., Project Architects, Structural Engineer, Electrical 
Engineer, Consultants, etc) and the completion of the design documents. 
This person may also be serving as the A/E Project Architect or Engineer, 
Civil Engineer, or Landscape Architect. 
  
A/E Project Architect or Engineer:  Professional, licensed Landscape 
Architect or Engineer who is responsible for leading the design of the 
project.  This person may also be serving as the Principal-in-Charge, Project 
Manager, Civil Engineer, or Landscape Architect.  

  
 Site Civil Engineer:  Licensed, professional civil engineer who is directly 

responsible for the civil design of the project. This person may also be 
serving as the Project Manager or A/E Project Architect or Engineer. 

 
 Landscape Architect: Licensed, professional Landscape Architect who is 

directly responsible for the landscape architectural design of the project. 
This person may also be serving as the Project Manager or A/E Project 
Architect or Engineer. 
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 Structural Design Engineer:  Licensed, professional structural engineer 

who is directly responsible for the structural design of the project. 
 

 Electrical Design Engineer:  Licensed, professional electrical engineer 
who is directly responsible for the electrical design of the project.   

 
Cost Estimator: Professional person who is directly responsible for the 
cost estimating of the design.  

 
Note:  These key personnel must be direct employees of the applicable 

design or firm.  
 
Note regarding project experience.  Resumes for the Key Personnel should 
include similar and relevant project experience. Information provided for 
Project Experience and each of the Key Personnel should include the 
name, location, and full description of the project including the role the 
person performed on the project, the dollar amount, start and completion 
date of the project, construction method, square footage, use of building 
etc to adequately convey the experience and expertise of the person. Refer 
to pages 7 through 11 of this Section 00300 for the criteria to be used to 
evaluate project experience.   

 
c. Personnel Commitment:  By submitting the names of these key personnel 

for  consideration, the Proposer is committing these people to the University 
for this Project's duration if awarded the Project.  No personnel changes will 
be permitted without written authorization from the University via a 
contract modification issued by the Procurement Officer. 

 
d.  Other Key Personnel:  In a separate section of the initial technical proposal 

Section E, the proposing AE firm is to submit resumes and project 
experience for all other key design team members inclusive of the 
Geotechnical Engineer.  

 
3.1.6    Section F, Example Projects Which Best Illustrate Proposed Team’s Qualifications  

for this Contract 
 
a. Project Experience: Submit up to ten (10) projects which are similar or 
relevant to the Towson University Bikeway Loop as indicated below.  All projects 
submitted under this category must be a maximum of ten (10) years old based on 
the project completion date with the University prefers projects less than five (5) 
years old.  The project submission shall include the following:   

 
 Project Name and Location; 
 Project Owner, Contact Person and Telephone Number; 
 Design Start Date, Construction Start and Project Completion Date; 
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 Construction Cost; 
 Contract Method (i.e., GC, CM or DB) 
 Project Gross Square Footage; 
 Similarities of the submitted project to the University’s project; 
 Brief Description including bikeway and utility design within the public 

right-of-way, project setting, constrained conditions, environmental 
features, signage components 

 Names of Proposed Key Personnel who were involved in the project  
and the assigned role for each key people. The University prefers key 
people who were involved in the submitted projects and, particularly in 
the proposed role;  

 Project Setting (i.e., university, urban setting, open or constrained  
 site, right-of-way/easement, in-use, etc.); 

 
i) Prime A/E Firm Experience: Four (4) projects performed in the 

past five years are to be submitted by the prime A/E firm in which 
the proposing/prime A/E firm was the Architect or Engineer of 
Record. The Prime A/E Firm may be a Civil Engineering or 
Landscape Architectural firm. Such projects must meet the criteria 
noted below.   

 
If the proposing/prime AE firm is a joint venture, the following 
applies:  Of the four (4) projects submitted a minimum of two (2) 
projects must be from the majority joint venture party; these two (2) 
projects, should be a bike path, bikeway, or shared-use path; with 
University preference for those done in an urban setting, as a new 
build, including projects with constrained conditions, environmental 
features, and signage component..  
 
Project Status: Of the four (4) submitted projects, the following 
applies: 

 
Two (2) projects must be complete and in-use for at least six (6) 
months;  

 
Of the other two projects:  

 
One project may be substantially completed (available for its 
intended use) with projects that are completed and in-use preferred, 
and,  

 
The other project may be at the 100% Design Development phase 
projects which are further designed or completed are preferred.  

 
Contract Method:    Proposing A/E to describe submitted projects’ 
construction contract delivery method.  
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Project Dollar Size:  Of the four (4) submitted projects, the 
following construction costs apply. Projects which are closer to the 
size of the University’s project are preferred; 

 
Construction costs exceeding $3 million 
 
Project Type:   
Two (2) of the four (4) submitted projects should be a bike path, 
bikeway, or shared-use path; with University preference for those 
done in an urban setting, as a new build, including projects with 
constrained conditions, environmental features, signage 
component. 
 
Projects should include experience developing right-of-way, 
easement, and utility agreements with county government agencies, 
Baltimore Gas & Electric (BGE) and State Highway Administration 
(SHA).  

 
A/E of Record:  For all four (4) submitted projects, the proposing 
A/E must be the A/E of record for the project. 

 
ii) Site Civil Engineering Firm: Two (2) projects are to be submitted 

from the Civil Engineering Firm which meets the criteria noted 
below with University preference for those done in the urban setting. 
In the event that the Prime A/E Firm is the Site Civil Engineering 
Firm, the provisions of the Prime A/E Firm submission requirements 
shall serve. 
 

­ Should be a bikeway, sidewalk, or pedestrian path project designed, 
in part, within the public right-of-way and; 
 

­ Must be $3M or greater for construction costs; 
 

­ Must be complete and in-use for at least six (6) months;  
 

­ Must be designed by the Civil Engineering firm; and, 
 

­ Should include experience developing right-of-way, easement, and 
utility agreements with county government agencies, Baltimore Gas 
& Electric (BGE) and State Highway Administration (SHA).  

 
­ There is University preference for those done in an urban setting, as 

a new build, including projects with constrained conditions, 
environmental features. 

 



 
RFP #19-012 AE-CB Towson University Bikeway Loop   
 

00300/10

iii) Landscape Architecture Firm: Two (2) projects are to be 
submitted from the Landscape Architecture Firm which meets the 
criteria noted below with University preference for those done in the 
urban setting. In the event that the Prime A/E Firm is the Landscape 
Architecture Firm, the provisions of the Prime A/E Firm submission 
requirements shall serve.  
 

­ The University prefers a bikeway, sidewalk, or pedestrian path 
project designed, in part, within the public right-of-way; 
 

­ Must be $3M or greater for construction costs; 
 

­ Must be complete and in-use for at least six (6) months;  
 

­ Must be designed by the Landscape Architecture firm 
 

­ Should include development of right-of-way, easement, and utility 
agreements with county government agencies, Baltimore Gas & 
Electric (BGE) and State Highway Administration (SHA); and, 

 
­ There is University preference for those done in an urban setting, as 

a new build, including projects with constrained conditions, 
environmental features. 

 
iv) Structural Engineering Firm: Two (2) projects are to be 

submitted from the Structural Engineering Firm which meets the 
criteria noted below with University preference for those done in the 
urban setting. 

 
­ Must be a bikeway, sidewalk, or pedestrian path project that 

includes retaining walls and preferably a pathway utilizing a pier 
system for support, or similar structure ; 

 
­ Must be in excess of $3M for construction costs with higher;  
 
­ Must be complete and in-use for at least six (6) months; and, 

 
­ Must be designed by the structural engineering firm. 
 
v) Electrical Engineering Firm: One (1) project, performed in the 

past five years are to be submitted from the Electrical Engineer in 
which the proposing firm was the Engineer of Record. Such projects 
must meet the criteria noted below:  

 
- Project may be substantially completed (available for its intended 

use) the University prefers if the project is completed and in-use. 
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- Submitted project must be electrical design related to lighting and 

utilities within the public right-of-way, with University preference for 
those related to bikeway design, sidewalk, or pedestrian path 
projects.;  

 
- The project must be in excess of $3M 

 
- The electrical design work must have been done by the proposed 

Electrical firm.  
 

vi) Cost Estimators:  One (1) project is to be submitted by the Cost 
Estimating Firm. Such projects must meet the criteria noted below.  

 
- Should be a bikeway, sidewalk, or pedestrian path project designed, 

in part, within the public right-of-way where utilities needed to be 
identified and relocated; 
 

- Must be $3M or greater for construction costs; 
 

- Must be complete and in-use for at least six (6) months 
   
NOTES: 
 

­ The projects submitted by the Civil Engineering, Landscape Architecture, 
Structural Engineering, Electrical Engineering, and Cost Estimating firms 
may duplicate the projects submitted by the Prime AE firm provided the 
consultants have provided the required services for those projects. 

­ The University prefers the key person’s role is the same for both this 
proposal and the submitted project.   

 
The projects submitted under this category are to be similar in size, function and 
complexity to the University’s project.  The criteria used in the evaluation of these projects 
include, but is not limited to, the following: 

 
* Projects which are new facilities that include bikeway and/or 

shared-use paths; 
* Projects which include paths requiring retaining walls and 

boardwalks, or other structural pathway features supported by a pier 
system; 

* Projects located in an urban setting;  
* Projects which include a signage and graphics component; 
* Projects which include the public right-of-way, state highways 

property, or BGE utilities; and,  
* Projects which include sensitive environmental features.  
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3.1.7 Section G, Key Personnel Participation in Example Projects. Provide matrix 
depicting key personnel identified in Section E, provide role on the example 
projects, and proposed roles in this contract. 

 
3.1.8 Section H, Additional Information.  Provide a Summary of Qualifications, a written 

description of why the Proposer is most qualified and skilled to design this Project.  
This should be objective and limited to not more than four typewritten pages.   

 
4. BASIS OF SELECTION:  Provide a brief explanation as to why each firm was selected for 

the proposed A/E team. (limit 6 pages)  
 

5. STANDARD FORM SF330, Part II, General Qualifications:  Submit form for each proposed 
firm and proposed branch office, completing all sections and following the form’s instructions.  
For Item 9, Employees by Discipline, if a person spans disciplines, the disciplines should be 
clearly noted with partial times indicated (i.e., ½ project manager and ½ architect, etc.). 

 
6. PROFESSIONAL LIABILITY COVERAGE: Complete the Professional Liability 

Coverage Form (found in Attachment A) to confirm the required professional liability 
insurance coverage ($2M) including current and/or proposed additional coverage to be 
guaranteed if awarded the contract.  Please include in this statement the dollar value of such 
coverage, expiration date and name of the insurance company.  

 
Note:  Where the proposing A/E team is a joint venture (JV), either (a) the JV, as a legal 
entity, must have the required $2M professional liability insurance coverage; OR (b) each 
party of the JV must have the required $2M professional liability insurance coverage. 

 
7. ECONOMIC BENEFIT: Provide a detailed, but concise, overall description as to how the 

award of this contract will benefit the economy of the State of Maryland if your firm is the 
successful AE.  Such information is to include, but are not limited to, (i) AE team members 
who are Maryland firms and (ii) number of employees in each AE team member firm who 
are Maryland residents. 

 
8.  REGISTRATION DOCUMENTATION: Complete and submit the Registration 

Documentation form (found in Attachment A). 
 
     Note:  It is preferred that the proposed Key People be registered in the State of Maryland and       
listed on the registration documentation.  If the Key People are not registered in the State of         
Maryland, you must list the name of the person who is registered in the State of Maryland and      
will be able to sign documents for the Key People.  In any event, you must have someone          
registered in the state of Maryland for each discipline listed prior to the start of any fee       
negotiations. 

 
 

 
 
 END OF SECTION 00300, ARTICLE 2 
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     SECTION 00300 
PROPOSALS, EVALUATION, AND FORMS 

 ARTICLE 3 
 SECOND PHASE TECHNICAL PROPOSALS AND ORAL PRESENTATIONS 
 
 

A. SECOND PHASE TECHNICAL PROPOSAL  
 

At the sole discretion of the University, Proposers that are short-listed as a result 
of the evaluation of the First Phase Technical Proposals may be required to 
submit additional materials for evaluation by the Qualification Committee. 
Should the University elect to require such a submittal, only those AE firms who 
are shortlisted based on the initial technical evaluation will be requested to 
submit a Second Phase Technical Proposal.  Second Phase Technical Proposals 
shall be delivered on, or before, Monday, March 18, 2019 at 2:00 p.m.  to the 
UM's Procurement Services at the address noted in Section 00100 of the 
solicitation as "The Issuing Office". 

 
The following items must be included in this Second Technical Proposal are as 
follows: 
 
1. Understanding of the Project Program:  The A/E firm shall state, in a 

clear, concise manner, its understanding of the project and the program by 
its proposed design team inclusive of the following: 

 
- Its interpretation and understanding of the project and the program; 

 
- Its vision for the design of Towson University Bikeway Loop as 

described in the Program; at a minimum, the team shall describe 
what was discerned from the site visit, its expected design 
approach, and its interaction with the University’s faculty, staff 
and students during the design and construction process;  

  
- Its expression of how its qualifications can best be applied to 

solving the program challenges; 
 

- Its ability to control the design schedule, respond to project cost 
estimating, and respond to Team Value Engineering efforts if the 
project is outside the “design to” amount. 
 
Note:  The statement should be objective and limited to not more 
than five (5) single-spaced, typewritten pages using 12-point font. 
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2. Special/Unique Qualifications: Provide a narrative to elaborate on the 
special/unique qualifications and/or experiences of the proposed AE team, 
which make it uniquely capable to provide AE services on the University’s 
project.  Special firm and/or individual expertise is to be included. 
 
Note:  The statement should be objective and limited to not more than three 
(3) single-spaced, typewritten pages using 12-point font. 

 
3. Project Challenge:  Select one (1) aspect of this project which the 

Proposing AE team finds to be the most challenging and provide the 
following: 
 
(i) A description of this one (1) aspect and why your AE Team finds it 

to be the most challenging; and,  
 

(ii) A description of how your firm would address this issue and what 
your recommendations might be. 

 
4. Design Approach/Quality Control: Provide a narrative of your team’s 

background and approach inclusive of how these items will be 
addressed/utilized by your team on the Towson University Bikeway Loop: 

 
5. References: 
 

5.1 Firm References: Provide the following A/E firm references by 
completing the Firm Reference Form for each (see Attachment A 
of the A/E Solicitation Document for this form). In the event that 
the Prime A/E Firm is also performing a discipline listed below, the 
provisions of the Prime A/E Firm reference requirements shall 
serve.: 

 
A. Prime/Proposing A/E Firm:  Provide three (3) firm references 

based on the four (4) submitted projects. 
 

B. Civil Engineering Firm:   Provide one (1) firm references based 
on the two (2) submitted projects. 

 
C. Landscape Architecture Firm: Provide one (1) firm references 

based on the two (2) submitted projects. 
 

D. Structural Engineering Firm:  Provide one (1) firm references 
based on the two (2) submitted projects. 

 
E. Electrical Engineering Firm: Provide one (1) firm references 

based on the one (1) submitted projects. 
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F. Cost Estimating Firm: Provide one (1) firm references based on 
the one (1) submitted projects. 

 
5.2 Additional Firm Project References: Please provide one additional project 

reference for each firm noted above (#5.1), including name of company, contact 
name, and phone number.  These will be used only in the event the University is 
unable to contact one or more of the references provided for the submitted 
projects given above (in #5.1.) 

   
 Please include with these references, a list of applicable projects with a brief 

description of each inclusive of dollar size and date completed. 
 
5.3 Key Personnel References: Provide three (3) references for the following Key 

Personnel references by completing the Key Personnel Reference Form for 
each (see Attachment A of the Solicitation Document for this form): 
 

A. Principal in Charge 
B. A/E Project Manager  
C. A/E Project Architect or Engineer 
D. Site Civil Engineer 
E. Landscape Architect 
F. Structural Design Engineer 
G. Electrical Design Engineer 
H. Cost Estimator 
 
Reference Notes: 
 

- Such references are to be from different projects; that is, only one reference per 
project is allowed.  Only one (1) reference may be from the University of 
Maryland, Baltimore and one (1) may be from Towson University.  
 

- The University reserves the right to verify all information given if it so chooses, 
as well as to check any other sources available (including itself if not provided as 
such.) 
 

- Please be sure that accurate information is provided and that the contact person is 
capable of speaking to a firm's and/or key person’s capability in performing the 
services required.  References will be held in the strictest of confidence. 

 
 

 B. ORAL PRESENTATION : 
 

At the sole discretion of the University, short-listed Proposers may be required to 
appear before the Qualification Committee for an oral presentation 

 
The University reserves the right to waive the Interview/Oral Presentations.   
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Selection of the candidate firm may be based on the First Phase Technical 
Proposal alone, or any written materials provided in the First and Second Phase 
Proposals combined. Proposers are therefore encouraged to submit the best 
possible proposal at each opportunity for submittal.  If Oral presentations are 
required  the due  and time of the Oral Presentation will be set by the University 
upon completion of the initial technical evaluation, however, this session(s) is 
(are) anticipated to be held on Tuesday, April 9, 2019 and Wednesday, April 
10, 2019.  Proposers are advised to set these dates aside in their entirety 
accordingly on the appropriate people’s calendars to avoid any conflicts.  The 
actual time on this date will be verified with the applicable proposers at the time it 
is requested.   
 
The purposes of the Oral Presentation are as follows:  
 
1.  To allow the University to meet the Proposer’s key personnel; and,  
 
2.  Discuss those items addressed in the second Phase Technical Proposal.  
 
The Oral Presentation forum will be informal as the University is not interested in 
marketing presentations; rather, we are requesting a round table discussion with the 
shortlisted AE firms. 
 
Each shortlisted AE firm will be required to have the following key personnel 
attend: Principal in Charge, A/E Project Manager, A/E Project Architect or 
Engineer, Site Civil Engineer, Landscape Architect, Structural Engineer, 
Electrical Engineer, and Cost Estimator.  
 
Upon completion of the Oral Presentations, the University will conduct the 
Second Phase Technical Evaluation as described in Section 00300, Article 4. 

 
 

END OF SECTION 00300, ARTICLE 3 
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SECTION 00300 
 PROPOSALS, EVALUATION, AND FORMS 
 ARTICLE 4 

EVALUATION AND NEGOTIATIONS PROCESSES 
 

 
A. TECHNICAL EVALUATION: 
 

1. An evaluation of the Initial Technical Proposals will be conducted by the 
University’s Qualification Committee.   Firms will be ranked and shortlisted 
based on the evaluation; it is anticipated that a short-list of at least two (2) AE 
firms will be recommended by the Qualification Committee.  Only shortlisted AE 
firms will advance in the procurement process. The Procurement Officer will 
review these rankings and, upon approval, notify all proposing firms of the names 
of all proposers indicating those who have been short-listed. 

 
2. At the sole discretion of the University, Proposers that are short-listed as a result of 

the evaluation of the First Phase Technical Proposals may be required to submit a 
Second Phase Technical Proposal by the Qualification Committee.  

 
The scores from the Initial Technical Proposal evaluation will be brought forward 
with the exception of the category for key personnel, which will be rescored based 
on the oral presentation.  These scores will be combined with the Second Phase 
Technical Evaluation for a final ranking 

  
The University reserves the right to waive the Second Phase Technical Proposal.     
Selection of the candidate firm may be based on the First Phase Technical Proposal  

 alone.  Proposers are therefore encouraged to submit the best possible proposal at 
each opportunity for submittal  

 
3. The Qualification Committee will submit to the Procurement Officer the final 

ranking of the shortlisted AE firms. 
 
4. The Procurement Officer will review these rankings accordingly. 

 
5. Upon approval of the Qualification Committee’s ranking report, the Procurement 

Officer shall designate a Negotiation Committee. 
 

6. All shortlisted firms will be notified and the candidate firm ranked number one 
will be asked to provide a price proposal. 

  
B. FEE NEGOTIATIONS: 
 

1. The candidate firm ranked number one shall submit a detailed price proposal; the 
University will provide the format for this price proposal to the candidate firm at the 
Price Pre-proposal meeting, which is anticipated to be held on Thursday, May 9, 
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2019. See Page 2, Section 00300, Article 1, Item #4 - Price Proposal Submittal for 
further details 

  
2. Negotiations shall be conducted between the candidate firm and the University 

Negotiation Committee (see Page 2, Section 00300, Article 1, and Item #4 - Price 
Proposal Submittal for the anticipated schedule for fee negotiation sessions). 

 
3. If the Procurement Officer determines that a satisfactory contract cannot be 

negotiated, the negotiations shall be terminated.  In such instances, the USM Service 
Center shall either commence negotiations with the candidate firm ranked number 
two or re-advertise the procurement, as it deems appropriate. 

 
4. Upon successful completion of negotiations, the USM Service Center will proceed 

with the contract award.  
 
*Note regarding reimbursables for A/E: 

 
Please note the following regarding reimbursable: The University only accepts the 
following items as “reimbursable”: (i) printing expenses (reproduction of 
documents for review by other parties such as the University and other State 
agencies), (ii) out-of state travel (if any) defined as a minimum of seventy five 
miles one way from the University), (iii) geotechnical testing, (iv) renderings, (v) 
models, and (vi) fire flow tests.  All other expenses are part of the cost of doing 
business and, therefore, included in a firm’s overhead rate. 

 
C. AWARD: 
 
 

1.  The successful AE firm will be required to sign the University’s AE contract  
 (see Attachment B for the University’s Standard Form of Agreement with 
Architects and Engineers). 

 
 
 
 
 END OF SECTION 00300, ARTICLE 4 
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RFP #19-012 AE-CB Towson University Bikeway Loop  00400/2 
  
   
 
 

 
SECTION 00400 

SCOPE OF WORK 
ARTICLE I 

 GENERAL PROVISIONS 
 
 
1.1     Institutional Profile of Towson University (TU): 
 
Towson University’s 328-acre campus is home to 54 buildings, over 5.4 million square feet of 
facility space, and more than 7,200 parking spaces that serve an institutional enrollment of 
over 22,5000 students. Current plans aim to grow enrollment to approximately 25,000 
students at the main campus in Towson by 2023. Enhancing bike and pedestrian facilities on 
and around campus is part of the University’s master plan and sustainability objectives.  
 
1.2  Project Overview: 

 

Towson University is engaging an AE design team to develop fully permitted, biddable, 100% 
construction documents for an approximately 1.8 mile campus bikeway/shared-use path loop 
around Towson University (see Conceptual Route Map for reference).  
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The objective of the project is to design a primarily off-road bikeway/shared-use path with 
signage, pavement markings, interpretive graphics, lighting, and landscaping to allow bicyclists 
and pedestrians a safe, inviting facility for access around the campus and improved connectivity 
to and from the surrounding Towson community. A secondary objective is to design 
improvements to increase safety and enhance connectivity at seven intersections that tie-into the 
bikeway/shared-use path. 

 
1.3 Project Team 
 
The University, the Architect or Engineer, the Design Engineers and any other project consultants 
shall be called the "Project Team".  It is our intent that the "Project Team" shall work from the 
beginning of this project through construction documentation and that the Prime A/E shall provide 
leadership to the Project Team during the design phases.   
 
The University shall designate a TU Project Manager who shall be the University contact point 
during the Design Phases.  This representative shall be the primary channel of communication to 
the University and shall act as the University's liaison with the Project Team. 
 
TU shall review all Project documents at each design phase (i.e. Concept/Program Verification, 
Schematic Design, Design Development, and Construction Documents.); such review, however, 
will be made to insure that the intent of the Program, and the Project Design Standards are 
maintained and that the University’s comments have been incorporated as requested.  The A/E is 
solely responsible for the content, accuracy and coordination of all documents. 
 
The University shall be the principal reviewer and decision-making authority within the Project 
Team.  In the event of any disagreement or dispute between any members of the Project Team 
regarding the project, the University shall be the final decision making authority. 

            
1.4  Insurance Coverage Requirements: The A/E shall obtain and maintain from and after 
the date of the AE Contract the following insurance: 
 

(i) Professional Liability insurance in an amount not less than $2M from the date of 
the AE Contract and through ten (10) years after final acceptance by UM of the 
Project. 

 
(ii) General Liability insurance in an amount not less than $2,000,000 from and after 

the date of the AE Contract and through two (2) years after final acceptance by 
UM of the Project.  Such insurance is to include a contractual liability 
endorsement. 

 
(iii) Workmen's Compensation insurance per statutory requirements. 
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 As a condition to the A/E contract, the AE shall deliver to UM, not later than the 
date of execution of the AE Contract, a certificate of insurance verifying 
compliance with the above insurance requirements.  Such Certificates/ Memoranda 
shall also provide for notice to UM not later than thirty (30) days prior to the 
expiration or cancellation of the referenced policy. 

 
Any and all insurance obtained and maintained by the A/E under this Agreement 
shall indicate, in form satisfactory to UM that UM may make a claim against such 
insurance.  Failure to do so shall be a material breach of the AE Contract.  In the 
event that the A/E terminates, as a business entity, for any reason whatsoever, or 
in any manner whatsoever, the A/E shall obtain and provide for the maintenance 
of professional liability insurance, specifically covering the A/E's obligations 
performed or to be performed under this Agreement, in the amount set forth 
herein for the remainder of the time set forth herein. 

 
1.5 Ownership of Project Documents 
 
All data, information, material and matter of any nature and all copies thereof in any and all 
forms whatsoever developed by the A/E or in the A/E's possession or control relating to the 
Project are the property of the University and shall be delivered to the University upon 
completion of any project done under this AE Contract.  In addition, all documents in progress 
are the property of the University and shall be delivered to the University promptly in the event 
of termination of the A/E Contract prior to completion of the contract. 
 
The A/E shall be responsible for protection and/or replacement of any Construction Documents 
or other documents in its possession.  The  University shall receive all original drawings and the 
A/E shall retain a reproducible copy. 

 
 
  

END OF SECTION 00400, ARTICLE 1 
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 SECTION 00400 
SCOPE OF WORK 

 ARTICLE 2 
 SUMMARY OF AE SERVICES 
 
 
2.1 Overview - Project Development/Scope: 
 

Project Construction Costs: The Project Construction Costs (or Design-to-Dollar (DTD) 
amount) are those funds available for the construction of the Project inclusive of all  
GC construction costs exclusive of hazardous material abatement, and associated A/E fees. 
The DTD amount for this project is six million, five hundred thousand dollars. 
($6,500,000).  The A/E is obligated to design the Project within this specified amount. 

 
Project Scope: The Project consists of the following key elements: 

 
The design of the Towson University Bikeway Loop conforming to all requirements 
specified in this solicitation, and in accordance with the UMB - Facilities Management - 
Architecture Engineering and Construction the University’s Procedure Manual for A/E 
Services dated July 15, 2011, and 2016 TU Design Guidelines and Construction . All 
work accomplished under this contract shall also be done in accordance with applicable 
regulations, codes, design standards, and jurisdictional requirements. These include but 
are not limited to MDOT/SHA Bicycle Policy and Design Guidelines, Maryland Manual 
on Uniform Traffic Control Devices (MUTCD), 2011 Edition, AASHTO Guide for 
Development of Bicycle Facilities, MDOT/SHA Accessibility Policy & Guidelines for 
Pedestrian Facilities along State Highways, Federal ADA Standards for Accessible 
Design, Association of Pedestrian and Bicycle Professional Bicycle Parking Guideline, 
Baltimore County, Baltimore Gas & Electric (BGE), Maryland Department of the 
Environment (MDE), and Army Corps of Engineers (ACOE) requirements. The A/E 
design team is responsible for thoroughly investigating the proposed bikeway/shared-use 
path loop (see exhibit A) to determine existing utility locations, infrastructure, 
environmental features, and existing conditions that may be detrimental to the proposed 
work. The A/E design team shall contract with a private locator service to verify existing 
utility services in the area of construction as needed. The Design Team shall not assume 
that existing reference drawings are 100% accurate and shall field verify as necessary.  

 
A/E design team shall provide all necessary materials, equipment and services to 
complete required construction documents, specifications, miscellaneous tasks and 
associated components in the timeframe indicated in the schedule above, as depicted on 
the narrative, scope of work, and exhibits. A/E design team is responsible for all 
quantities and measurements to accomplish this work including site investigation, 
surveys, locating utilities, test borings, etc. 
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The work under the contract includes, but is not limited to: 

1. Project review and exploration including review of existing drawings and 
supporting documents, field survey, utility exploration and identification. The A/E 
design team and any sub-contractors are fully responsible for the ongoing safety of 
the public at all times. A/E design team shall coordinate these activities with 
Towson University Project Manager. 
 

2. Full design including bid-ready construction documents and specifications for the 
bikeway/shared-use path loop and associated intersection improvements. The 
designer to note opportunities for construction phasing in documents. The bikeway 
is to include associated pavement markings, graphics, signage, landscaping, 
lighting, and any other structural features required to meet bikeway design 
requirements and to create an inviting, safe, and functional bikeway loop. The 
intersections include York Road and Burke Avenue, York Road and Cross Campus 
Drive, Burke Avenue and Towsontown Boulevard, Towsontown Boulevard and 
University Avenue, Towsontown Boulevard and Osler Drive, Osler Drive and 
Emerson Drive, Osler Drive and Cross Campus Drive. All intersection 
improvements must be approved by the governing agency and jurisdiction (e.g. 
SHA, Baltimore County). For the purposes of defining scope, anticipated 
intersection improvements include a combination of signal timing improvements, 
curb ramps, signage, and pavement markings to enhance pedestrian and bicyclist 
safety and connectivity. The appropriate and feasible improvements will be 
determined on an intersection by intersection basis as part of the design process.  
 
There will be a meeting and site visit at the Program Verification/Concept Design 
phase. There will be internal and external review of submittals at the SD/DD, 50% 
CD, 95% CD, and 100% CD design plan phases. Review agencies may include, but 
are not limited to MDOT/SHA, MDE, ACOE, Baltimore County, BGE, and 
Towson University. A/E design team should include time and effort for appropriate 
review meetings with applicable agencies at each submission phase. Perspectives 
and renderings of up to five high profile/visibility locations along the 
bikeway/shared-use path are to be provided at the SD/DD submittal for use by the 
university at internal meetings and stakeholder events. In addition to agency review 
meetings, the A/E design team should be prepared to attend and present at up to 
two campus and community stakeholder events. Construction documents and 
specifications should be prepared in a manner that allows phased construction of 
different segments of the bikeway/shared-use path should the university choose to 
phase construction. The TU bikeway should include stormwater friendly measures 
and will meet stormwater management requirements.  
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3. The A/E design team shall prepare a construction cost estimate at the 50% CD 
design phase. 
     

4. Agreements and waivers necessary for design approval and for construction shall 
be prepared and submitted by the A/E design team, including any plans, sketches, 
or supporting documents, for any applicable work requiring an agreement or 
waiver. These include but are not limited to ROW dedication or acquisition 
agreements, ROW easement agreements, Maintenance of Traffic agreements, 
utility agreements, maintenance agreements, and SHA design waivers.  
   

5. The A/E design team is responsible for preparing and securing all necessary permits 
and approvals to enable construction document approval. 

 
6. A/E design team shall provide the university with all submittals necessary for 

approval of 100% construction documents. 
 

The design time frame is twelve (12) months from the issuance of the Notice to Proceed 
for Program Verification.  The design time frame includes two (2) weeks for the University 
review/value engineering time frames and an additional succeeding one (1) week for the 
cost/scope reconciliation for a total of three (3) weeks duration following the submittal of 
each of the following design deliverables: Combined 100% SD/DD, 50% CD, 95% CD, 
and final 100% CD.  The design time frame includes review by all applicable regulatory 
and permitting agencies and any necessary signed agreements from any applicable property 
owners, utility owners and government agencies to get approval of final construction 
documents. 
 
The construction time frame is to-be-determined and may be sequenced depending upon 
funding availability. Designs are to take this into account and clearly illustrate phasing 
opportunities. 
 
The University desires to improve upon this schedule wherever possible within the limits 
of funding availability. 
 
All design services necessary to implement the goals of the Project inclusive of, but not 
limited to, the following: architectural, electrical, structural, civil, geotechnical, and cost 
estimators, as required for the Project. 

 
2.2 Meetings:  
  

Design Phase (Concept/Program Verification through CD): The following meetings are 
anticipated during the design phase which shall be conducted by the A/E with notes 
issued within three (3) business days of each meeting: 
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Design Progress Meetings to be held every four (4) weeks unless agreed to  
otherwise by the University. 

 
Design Review Meetings to be held with TU at each design phase including 
Program Verification/Concept Design, Combined 100% SD/DD, 50% CD, 95% 
CD, and final 100% CD. The core members of the A/E team will be prepared to 
meet with all applicable review and approval agencies after submittals to resolve 
any design issues. Towson University will attempt to consolidate these meetings to 
include applicable review agencies; however, individual meetings with different 
permitting and approval agencies will likely be required in order to resolve design 
issues.  
 
Community Meetings: A/E project manager shall be prepared to attend and 
present at up to two evening community meetings with Towson University 
campus community and surrounding Towson community. 
 
Bidding Phase:  Not applicable. 
 
Construction Phase Meetings: Not applicable. 
 

2.3 Value Engineering:  The A/E’s Cost Estimator will lead the value engineering efforts 
throughout the design as necessary with the major VE session anticipated at the 50% CD 
phase. 

 
2.4.       Cost Estimates: The AE shall engage a professional cost estimator to provide full scale  
            cost estimates at 50% Construction Documents. The cost estimate format is to be 

approved by the University.  All Design Development estimates shall be formatted in a 
manner  

               
2.5         Codes and Standards:  All Codes and Standards listed on the Maryland Code     

         Administration Website shall be applied.  It is the A/E’s responsibility to apply all codes 
correctly.  The most restrictive requirement shall apply in case of conflicting 
requirements between these codes and standards. The following shall also apply: 

 MDOT/SHA Bicycle Policy and Design Guidelines  
 Maryland Manual on Uniform Traffic Control Devices (MUTCD), 2011 

Edition 
 AASHTO Guide for Development of Bicycle Facilities 
 MDOT/SHA Accessibility Policy & Guidelines for Pedestrian Facilities 

along State Highways 
 Federal ADA Standards for Accessible Design 
 Association of Pedestrian and Bicycle Professional Bicycle Parking 

Guideline 
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2.6          AutoCAD Documents.  Provide AutoCAD and other electronic files of all documents 
for all disciplines at the conclusion and acceptance of the Final Construction Documents 
and as requested by the University for the purposes of equipment and furniture purchase, 
and other purposes. 
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2.7       Set of Deliverables.  The A/E shall submit to the university, seven sets of all drawings 
and Specifications required for review and approval by the university, and the Maryland 
State agencies for combined 100% SD/DD, 50% CD, 95% CD, and final 100% CD 
phases of the project.  Each submission should consist of two full size drawing sets and 
five half-size sets unless otherwise stipulated by the university.  

 
 
 
 

END OF SECTION 00400, ARTICLE 2 
 END OF SECTION 00400 
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ATTACHMENT A 
 
 
 
 

- H-1A, MBE Utilization and Fair Solicitation Affidavit (Form Found in 
Attachment H) 

- Bid/Proposal Affidavit  
- Professional Liability Insurance Form 
- Registration Documentation Form 
vii) Acknowledgement of Receipt of Addenda Form (if  applicable) 
viii) Certificate of Investment Activities in Iran 
ix) Current Workload Form (Second Phase Only) 
x) Reference Forms (Second Phase Only) 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

BID/PROPOSAL AFFIDAVIT 

A.  AUTHORIZED REPRESENTATIVE  

 I HEREBY AFFIRM THAT:  

 I am the (title) ________ and the duly authorized representative of (business) ________ and that I 
possess the legal authority to make this Affidavit on  behalf of myself and the business for which I am acting.  

B.  CERTIFICATION REGARDING COMMERCIAL NONDISCRIMINATION  

 The undersigned bidder hereby certifies and agrees that the following information is correct: In 
preparing its bid on this project, the bidder has considered all proposals submitted from qualified, potential 
subcontractors and suppliers, and has not engaged in "discrimination" as defined in §19-103 of the State 
Finance and Procurement Article of the Annotated Code of Maryland. "Discrimination" means any 
disadvantage, difference, distinction, or preference in the solicitation, selection, hiring, or commercial 
treatment of a vendor, subcontractor, or commercial customer on the basis of race, color, religion, ancestry, 
or national origin, sex, age, marital status, sexual orientation, or on the basis of disability or any otherwise 
unlawful use of  characteristics regarding the vendor's, supplier's, or commercial customer's employees or 
owners. "Discrimination" also includes retaliating against any person or other entity for reporting any 
incident of "discrimination". Without limiting any other provision of the solicitation on this project, it is 
understood that, if the certification is false, such false certification constitutes grounds for the State to reject 
the bid submitted by the bidder on this project, and terminate any contract awarded based on the bid. As part 
of its bid or proposal, the bidder herewith submits a list of all instances within the  past 4 years where there 
has been a final adjudicated determination in a legal or administrative proceeding in the State of Maryland 
that the bidder discriminated against subcontractors, vendors, suppliers, or commercial customers, and a 
description of the status or resolution of that determination,  including any remedial action taken. Bidder 
agrees to comply in all respects with the State's Commercial Nondiscrimination Policy as described under 
Title 19 of the State Finance and Procurement Article of the Annotated Code of Maryland.  

B-1.  Certification Regarding Minority Business Enterprises.  

 The undersigned bidder hereby certifies and agrees that it has fully complied with the State Minority 
Business Enterprise Law, State Finance and Procurement Article, §14-308(a)(2), Annotated Code of 
Maryland, which provides that, except as otherwise provided by law, a contractor may not identify a certified 
minority business enterprise in a bid or proposal and:  

 (1) Fail to request, receive, or otherwise obtain authorization from the certified minority business 
enterprise to identify the certified minority proposal;  

 (2) Fail to notify the certified minority business enterprise before execution of the contract of its 
inclusion in the bid or proposal;  

 (3) Fail to use the certified minority business enterprise in the performance of the contract; or  

 (4) Pay the certified minority business enterprise solely for the use of its name in the bid or proposal.  

 Without limiting any other provision of the solicitation on this project, it is understood that if the 
certification is false, such false certification constitutes grounds for the State to reject the bid submitted by 
the bidder on this project, and terminate any contract awarded based on the bid.  



  

C.  AFFIRMATION REGARDING BRIBERY CONVICTIONS  

 I FURTHER AFFIRM THAT:  

 Neither I, nor to the best of my knowledge, information, and belief, the above business (as is defined 
in Section 16-101(b) of the State Finance and Procurement Article of the Annotated Code of Maryland), or 
any of its officers, directors, partners, controlling stockholders, or any of its employees directly involved in 
the business's contracting activities including obtaining or performing contracts with public bodies has been 
convicted of, or has had probation before judgment imposed pursuant to Criminal Procedure Article, §6-220, 
Annotated Code of Maryland, or has pleaded nolo contendere to a charge of, bribery, attempted bribery, or 
conspiracy to bribe in violation of Maryland law, or of the law of any other state or federal law, except as 
follows (indicate the reasons why the affirmation cannot be given and list any conviction, plea, or imposition 
of probation before judgment with the date, court, official or administrative body, the sentence or disposition, 
the name(s) of person(s) involved, and their current positions and responsibilities with the business):  

                

               

              .  

D.  AFFIRMATION REGARDING OTHER CONVICTIONS  

 I FURTHER AFFIRM THAT:  

 Neither I, nor to the best of my knowledge, information, and belief, the above business, or any of its 
officers, directors, partners, controlling stockholders, or any of its employees directly involved in the 
business's contracting activities including obtaining or performing contracts with public bodies, has:  

 (1) Been convicted under state or federal statute of:  

 (a) A criminal offense incident to obtaining, attempting to obtain, or performing a public or private 
contract; or  

 (b) Fraud, embezzlement, theft, forgery, falsification or destruction of records or receiving stolen 
property;  

 (2) Been convicted of any criminal violation of a state or federal antitrust statute;  

 (3) Been convicted under the provisions of Title 18 of the United States Code for violation of the 
Racketeer Influenced and Corrupt Organization Act, 18 U.S.C. §1961 et seq., or the Mail Fraud Act, 18 
U.S.C. §1341 et seq., for acts in connection with the submission of bids or proposals for a public or private 
contract;  

 (4) Been convicted of a violation of the State Minority Business Enterprise Law, §14-308 of the State 
Finance and Procurement Article of the Annotated Code of Maryland;  

 (5) Been convicted of a violation of §11-205.1 of the State Finance and Procurement Article of the 
Annotated Code of Maryland;  



  

 (6) Been convicted of conspiracy to commit any act or omission that would constitute grounds for 
conviction or liability under any law or statute described in subsections (1)—(5) above;  

 (7) Been found civilly liable under a state or federal antitrust statute for acts or omissions in 
connection with the submission of bids or proposals for a public or private contract;  

 (8) Been found in a final adjudicated decision to have violated the Commercial Nondiscrimination 
Policy under Title 19 of the State Finance and Procurement Article of the Annotated Code of Maryland with 
regard to a public or private contract; or  

 (9) Admitted in writing or under oath, during the course of an official investigation or other 
proceedings, acts or omissions that would constitute grounds for conviction or liability under any law or 
statute described in §§B and C and subsections D(1)—(8) above, except as follows (indicate reasons why the 
affirmations cannot be given, and list any conviction, plea, or imposition of probation before judgment with 
the date, court, official or administrative body, the sentence or disposition, the name(s) of the person(s) 
involved and their current positions and responsibilities with the business, and the status  of any debarment):  

               

               

               

E.  AFFIRMATION REGARDING DEBARMENT  

 I FURTHER AFFIRM THAT:  

 Neither I, nor to the best of my knowledge, information, and belief, the above business, or any of its 
officers, directors, partners, controlling stockholders, or any of its employees directly involved in the 
business's contracting activities, including obtaining or performing contracts with public bodies, has ever 
been suspended or debarred (including being issued a limited denial of participation) by any public entity, 
except as follows (list each debarment or suspension providing the dates of the suspension or debarment, the 
name of the public entity and the status of the proceedings, the name(s) of the person(s) involved and their 
current positions and responsibilities with the business, the grounds of the debarment or suspension, and the 
details of  each person's involvement in any activity that formed the grounds of the debarment or 
suspension).  

               

                

              .  

 

F.  AFFIRMATION REGARDING DEBARMENT OF RELATED ENTITIES  

 I FURTHER AFFIRM THAT:  



  

 (1) The business was not established and it does not operate in a manner designed to evade the 
application of or defeat the purpose of debarment pursuant to Sections 16-101, et seq., of the State Finance 
and Procurement Article of the Annotated Code of Maryland; and  

 (2) The business is not a successor, assignee, subsidiary, or affiliate of a suspended or debarred 
business, except as follows (you must indicate the reasons why the affirmations cannot be given without 
qualification):  

               

                

              .  

G.  SUB-CONTRACT AFFIRMATION  

 I FURTHER AFFIRM THAT:  

 Neither I, nor to the best of my knowledge, information, and belief, the above business, has 
knowingly entered into a contract with a public body under  which a person debarred or suspended under 
Title 16 of the State Finance and Procurement Article of the Annotated Code of Maryland will provide, 
directly or indirectly, supplies, services, architectural services, construction related services, leases of real 
property, or construction.  

H.  AFFIRMATION REGARDING COLLUSION  

 I FURTHER AFFIRM THAT:  

 Neither I, nor to the best of my knowledge, information, and belief, the above business has:  

 (1) Agreed, conspired, connived, or colluded to produce a deceptive show of competition in the 
compilation of the accompanying bid or offer that is being submitted;  

 (2) In any manner, directly or indirectly, entered into any agreement of any kind to fix the bid price or 
price proposal of the bidder or offeror or of any competitor, or otherwise taken any action in restraint of free 
competitive bidding in connection with the contract for which the accompanying bid or offer is submitted.  

I.  FINANCIAL DISCLOSURE AFFIRMATION  

 I FURTHER AFFIRM THAT:  

 I am aware of, and the above business will comply with, the provisions of Section 13-221 of the State 
Finance and Procurement Article of the Annotated Code of Maryland, which require that every business that 
enters into contracts, leases, or other agreements with the State of Maryland or its agencies during a calendar 
year under which the business is to receive in the aggregate $100,000 or more shall, within 30 days of the 
time when the aggregate value of the contracts, leases, or other agreements reaches $100,000, file with the 
Secretary of State of Maryland certain specified information to include disclosure of beneficial ownership of 
the business.  

J.  POLITICAL CONTRIBUTION DISCLOSURE AFFIRMATION  



  

 I FURTHER AFFIRM THAT:  

 I am aware of, and the above business will comply with, Election Law Article, §§14-101—14-108, 
Annotated Code of Maryland, which requires that every person that enters into contracts, leases, or other 
agreements with the State of Maryland, including its agencies or a political subdivision of the State, during a 
calendar year in which the person receives in the aggregate $100,000 or more shall file with the State Board 
of Elections a statement disclosing contributions in excess of $500 made during the reporting period to a 
candidate for elective office in any primary or general election.  

K.  DRUG AND ALCOHOL FREE WORKPLACE  

 (Applicable to all contracts unless the contract is for a law enforcement agency and the agency head 
or the agency head's designee has determined that application of COMAR 21.11.08 and this certification 
would be inappropriate in connection with the law enforcement agency's undercover operations.)  

 I CERTIFY THAT:  

 (1) Terms defined in COMAR 21.11.08 shall have the same meanings when used in this certification.  

 (2) By submission of its bid or offer, the business, if other than an individual, certifies and agrees 
that, with respect to its employees to be employed under a contract resulting from this solicitation, the 
business shall:  

 (a) Maintain a workplace free of drug and alcohol abuse during the term of the contract;  

 (b) Publish a statement notifying its employees that the unlawful manufacture, distribution, 
dispensing, possession, or use of drugs, and the abuse of drugs or alcohol is prohibited in the business' 
workplace and specifying the actions that will be taken against employees for violation of these prohibitions;  

 (c) Prohibit its employees from working under the influence of drugs or alcohol;  

 (d) Not hire or assign to work on the contract anyone whom the business knows, or in the exercise of 
due diligence should know, currently abuses drugs or alcohol and is not actively engaged in a bona fide drug 
or alcohol abuse assistance or rehabilitation program;  

 (e) Promptly inform the appropriate law enforcement agency of every drug-related crime that occurs 
in its workplace if the business has observed the violation or otherwise has reliable information that a 
violation has occurred;  

 (f) Establish drug and alcohol abuse awareness programs to inform its employees about:  

 (i) The dangers of drug and alcohol abuse in the workplace;  

 (ii) The business' policy of maintaining a drug and alcohol free workplace;  

 (iii) Any available drug and alcohol counseling, rehabilitation, and employee assistance programs; 
and  

 (iv) The penalties that may be imposed upon employees who abuse drugs and alcohol in the 
workplace;  



  

 (g) Provide all employees engaged in the performance of the contract with a copy of the statement 
required by §K(2)(b), above;  

 (h) Notify its employees in the statement required by §K(2)(b), above, that as a condition of 
continued employment on the contract, the employee shall:  

 (i) Abide by the terms of the statement; and  

 (ii) Notify the employer of any criminal drug or alcohol abuse conviction for an offense occurring in 
the workplace not later than 5 days after a conviction;  

 (i) Notify the procurement officer within 10 days after receiving notice under §K(2)(h)(ii), above, or 
otherwise receiving actual notice of a conviction;  

 (j) Within 30 days after receiving notice under §K(2)(h)(ii), above, or otherwise receiving actual 
notice of a conviction, impose either of the following sanctions or remedial measures on any employee who 
is convicted of a drug or alcohol abuse offense occurring in the workplace:  

 (i) Take appropriate personnel action against an employee, up to and including termination; or  

 (ii) Require an employee to satisfactorily participate in a bona fide drug or alcohol abuse assistance 
or rehabilitation program; and  

 (k) Make a good faith effort to maintain a drug and alcohol free workplace through implementation 
of §K(2)(a)—(j), above.  

 (3) If the business is an individual, the individual shall certify and agree as set forth in §K(4), below, 
that the individual shall not engage in the unlawful manufacture, distribution, dispensing, possession, or use 
of drugs or the abuse of drugs or alcohol in the performance of the contract.  

 (4) I acknowledge and agree that:  

 (a) The award of the contract is conditional upon compliance with COMAR 21.11.08 and this 
certification;  

 (b) The violation of the provisions of COMAR 21.11.08 or this certification shall be cause to suspend 
payments under, or terminate the contract for default under COMAR 21.07.01.11 or 21.07.03.15, as 
applicable; and  

 (c) The violation of the provisions of COMAR 21.11.08 or this certification in connection with the 
contract may, in the exercise of the discretion of the  Board of Public Works, result in suspension and 
debarment of the business under COMAR 21.08.03.  

L.  CERTIFICATION OF CORPORATION REGISTRATION AND TAX PAYMENT  

 I FURTHER AFFIRM THAT:  

 (1) The business named above is a (domestic ___ ) (foreign ___ ) corporation registered in 
accordance with the Corporations and Associations Article, Annotated Code of Maryland, and that it is in 
good standing and has filed all of its annual reports, together with filing fees, with the Maryland State 
 Department of Assessments and Taxation, and that the name and address of its resident agent filed 



  

with the State Department of Assessments and Taxation is: Name: ________________________ Address: 
___________________ .  

 (If not applicable, so state).  

 (2) Except as validly contested, the business has paid, or has arranged for payment of, all taxes due 
the State of Maryland and has filed all required returns and reports with the Comptroller of the Treasury, the 
State Department of Assessments and Taxation, and the Department of Labor, Licensing,  and Regulation, as 
applicable, and will have paid all withholding taxes due the State of Maryland prior to final settlement.  

M.  CONTINGENT FEES  

 I FURTHER AFFIRM THAT:  

 The business has not employed or retained any person, partnership, corporation, or other entity, other 
than a bona fide employee, bona fide agent, bona fide salesperson, or commercial selling agency working for 
the business, to solicit or secure the Contract, and that the business has not paid or agreed to pay any person, 
partnership, corporation, or other entity, other than a bona fide employee, bona fide agent, bona fide 
salesperson, or commercial selling agency, any fee or any other consideration contingent on the making of 
the Contract.  

N.  Repealed.  

O.  ACKNOWLEDGEMENT  

 I ACKNOWLEDGE THAT this Affidavit is to be furnished to the Procurement Officer and may be 
distributed to units of: (1) the State of Maryland; (2) counties or other subdivisions of the State of Maryland; 
(3) other states; and (4) the federal government. I further acknowledge that this Affidavit is subject to 
applicable laws of the United States and the State of Maryland, both criminal and civil, and that nothing in 
this Affidavit or any contract  resulting from the submission of this bid or proposal shall be construed to 
supersede, amend, modify or waive, on behalf of the State of Maryland, or  any unit of the State of 
Maryland having jurisdiction, the exercise of any statutory right or remedy conferred by the Constitution and 
the laws of Maryland with respect to any misrepresentation made or any violation of the obligations, terms 
and covenants undertaken by the above business with respect to (1) this Affidavit, (2) the contract, and (3) 
other Affidavits comprising part of the contract.  

 

 I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT 
THE CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE BEST OF MY 
KNOWLEDGE, INFORMATION, AND BELIEF.  

 Date: ______________ By:                                                                                       (Authorized 
Representative and Affiant)  

 
12.0021 (Rev. 07/2010) 



  
AE SOLICITATION  RFP #19-012 AE-CB Towson University Bikeway Loop    

 
PROFESSIONAL LIABILITY INSURANCE FORM 

INITIAL TECHNICAL PROPOSAL 
 
AE FIRM: ____________________________________________________________________ 
 
Firm's statement of professional liability insurance coverage including current and/or proposed 
additional coverage to be guaranteed if awarded the project must be inserted below.  The firm 
recommended for appointment will be required to submit evidence of $2M professional liability 
insurance coverage prior to execution of the contract.  Failure to complete the insurance 
information may result in your firm being disqualified from further consideration for this project.    
 
Dollar Value:   $                                                 
 
Expiration Date:  ________________________ 
 
Insurance Company:  ______________________________________________________ 
 
Comments (if any): _____________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
Note: Please include information on current and/or proposed additional coverage to be 
guaranteed if awarded the contract.  Should an A/E firm not provide confirmation of the required 
professional liability insurance coverage during the technical phase of this procurement, it will 
be disqualified from further consideration. 
 
 
 



  

AE SOLICITATION RFP #19-012 AE-CB         Towson University Bikeway Loop     
REGISTRATION DOCUMENTATION                  INITIAL TECHNICAL PROPOSAL 
 
AE FIRM: ____________________________________________________________________ 
 
All individuals practicing occupations requiring registration or licensure must be currently 
registered with the appropriate State of Maryland Registration Board.  It is, therefore, important 
that the Architect/Engineer address himself/herself to the disciplines of registration required for 
this project.   
 
Disciplines required for this project are listed below and marked with an asterisk(*).  For each 
marked discipline, insert name of the individual, and where required, date of Maryland 
registration, and Maryland registration number.  Every individual named on this attachment 
should be represented in the U.S. Standard Form 330, Section E, “Resumes of  Key Persons." 
                                                       Date of Md.       Md. Reg. 
Discipline Required           Name of Individual      Registration        Number  
 
 
 (*) Principal                                                                                    _________ 
 
(*) A/E Project  
Architect or Engineer   ________________ _________      _________ 
 
(*) Site Civil Engineer   ________________ _________      _________ 
                   
(*) Landscape Architect   ________________ _________      _________ 
  
(*) Structural Engineer                                                                  _________                 
 
(*) Electrical Engineer                                                                  _________                 
 
 
Note:  Failure to complete the requested information on this form shall result in being 
disqualified from further consideration for this project. 
 
The foregoing is a statement of facts. 
 
Signature: _______________________                                                                                                            
 
Typed Name & Title:  __________________________________________                                                                                                        
Date:                                   Name of Firm: __________________________                            

 
 
 

Page 1 of 1 



  

AE RFP:  #19-012 AE-CB     
RFP FOR: AE SERVICES FOR TOWSON UNIVERSITY BIKEWAY LOOP   
DUE DATE:   TUESDAY, FEBRUARY 12, 2019 ON OR BEFORE 2:00 PM 
 
NAME OF PROPOSER:    __________________________________                                               
 
 ACKNOWLEDGEMENT OF RECEIPT OF ADDENDA 
 
The undersigned, hereby acknowledges the receipt of the following addenda: 
 

Addendum No.                  dated    _______        
 

Addendum No.                     dated    _______                              
 

Addendum No.                     dated    _______                                
 

Addendum No.                     dated    _______                                
 
 
 

                                                     
Signature ________________________ 

 
                                                      
Printed Name_____________________ 

 
                                                      
Title____________________________ 

 
                                                     

Date_____________________________ 

 

  



  

CERTIFICATION REGARDING INVESTMENT ACTIVITIES IN IRAN 
 

Ref: Maryland Board of Public Works Advisory Number 2013-1 
 
1.  The undersigned certifies that, in accordance with State Finance & procurement Article §17-
705: 
 
 (i) it is not identified on the list created by the Board of Public Works as a person 
engaging in investment activities in Iran as described in §17-702 of State Finance & Procurement 
Article; and 
 
 (ii)  it is not engaging in investment activities in Iran as described in State Finance & 
Procurement Article §17-702. 
 

Or; 
 
2.  The undersigned is unable to make the above certification regarding its investment activities 
in Iran due to the following activities: 
 
             
             
             
             
             
             
              
 
 
      
Company Name 
 
             
Signature       Title 
 
             
Print        Date 
 
 
Note: List is available at:  http://bpw.maryland.gov 
     Click on “Debarments” 

 



  

 
A/E for Towson University Bikeway Loop                                                             RFP NO: #19-012 AE-CB  
Second Phase Technical Proposal 

KEY PERSONNEL WORKLOAD FORM 
Proposer: __________________________ Page 1 of 1 
Below please provide the current workload for each of the Key Personnel; that is, identify what other jobs, if any, on which the person will 
be working during the University project inclusive of the following: 

- Person’s role on the project (s); 
- Percentage (%) time commitment to the project(s); and, 
- anticipated completion date for the person’s work assignment for the project(s). 
-  

Position % Available  
to UM’s 
Project 

Other Projects Assigned during the UM Project Schedule; person’s role on the project, % of 
time commitment to the project, and anticipated completion date of the person’s work 
assignment 

Principal in Charge  
 
 

 
 

 
 

A/E Project Manager  
 
 

 
 

 
 

A/E Project Architect 
or Engineer  
 

    

Site Civil Engineer 
 
 

 
 

 
 

Landscape Architect 
 
 

  

Structural Engineer 
 
 

  

Electrical Engineer 
 
 

  

Cost Estimator 
 

  



 

   
 
 

SOLICITATION RFP #19-012 AE-CB Towson University Bikeway Loop   
 
KEY PERSONNEL REFERENCES PROPOSING FIRM:__________________________ 
 
KEY PERSON/POSITION:_______________________________/___________________ 
 
FIRM EMPLOYED BY:        _________________________________________________                                                                     
Three (3) project references are requested.  Such references are to be project references not employment 
references; that is, the University is interested in speaking to a Project Owner regarding the person's 
performance on a particular project.  These references are to be from either (i) the projects submitted by 
the applicable firm in the initial technical proposal, if applicable, and/or (ii) from the similar jobs listed 
with the person’s resume.  Such references are to be from different projects; that is, only one reference per 
project is allowed. Such references will be held in strictest confidence by the University.  Please insure 
that the information is accurate and that the reference named can speak to the person's performance in 
the role to be assigned on this project.  
 

1. CONTACT PERSON: _________________________TITLE:_____________ 
 

 TELEPHONE #:_____________________ 
 

COMPANY NAME: 
_______________________________________________________________ 

 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF 
PROJECT, PERSON’S ROLE, AND PROJECT COMPLETION DATE) DONE:  
_______________________________________________________________________ 

 
_______________________________________________________________________ 

 
  
 
 

2. CONTACT PERSON: _________________________TITLE:________________ 
 

 TELEPHONE #:_____________________ 
 

COMPANY NAME: ____________________________________________________________ 
 

DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF 
PROJECT, PERSON’S ROLE, AND PROJECT COMPLETION DATE) DONE:  
_______________________________________________________________________ 

 
_______________________________________________________________________ 

 
_______________________________________________________________________ 

  



 

   
 
 

3. CONTACT PERSON: _________________________TITLE:___________________ 
 

 TELEPHONE #:_____________________ 
 

COMPANY NAME:  
___________________________________________________________________ 

 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF 
PROJECT, PERSON’S ROLE, AND PROJECT COMPLETION DATE) DONE:  
_______________________________________________________________________                        

 
_______________________________________________________________________ 

 
_______________________________________________________________________ 

  



 

   
 
 

PRIME A/E FIRM REFERENCES 
  
PROPOSING PRIME A/E FIRM 
NAME:__________________________________________________ 
 
Prime Proposing A/E Firm: Provide three (3) firm references based on the four  (4) submitted 
projects as well as one (1) additional references as requested (00300, Article 3) (one additional 
reference per JV partner).   Such references are to be project references; that is, the University is 
interested in speaking to a Project Owner regarding the firm's performance on a particular project.  
Two (2) of these references are to be from the projects submitted by the AE firm in the initial 
technical proposal.  Such references are to be from different projects; that is, only one reference 
per project is allowed. Such references will be held in strictest confidence by the University.  
Please insure that the information is accurate and that the reference named can speak to the firm's 
performance on the project.  
 

1. CONTACT PERSON: _________________________TITLE:_____________________                                  
 TELEPHONE # ___________________ 
 

COMPANY NAME: ___________________________________________________ __ 
 

DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF  
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
2. CONTACT PERSON: _________________________TITLE:_____________________                                      

 TELEPHONE # ___________________ 
 

COMPANY NAME:   
________________________________________________________  

 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF 
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
  



 

   
 
 

PRIME A/E FIRM REFERENCES 
  
PROPOSING A/E FIRM NAME:__________________________________________________ 
 

3. CONTACT PERSON: _________________________TITLE:_____________________                                    
 TELEPHONE # ___________________ 
 

COMPANY NAME:   
________________________________________________________  
 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF 
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 ____________________________________________________________ 
 
 
Additional References 
 
 

1. CONTACT PERSON: _________________________TITLE:_____________________                                    
 TELEPHONE # ___________________ 

 
COMPANY NAME:   
________________________________________________________  

 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF 
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________ 

  
 
 
 
  



 

   
 
 

PROPOSING Site Civil Engineering Firm 
NAME:__________________________________________________ 
 
Site Civil Engineering Firm: Provide two (2) firm references based on the two (2) submitted 
projects as well as one (1) additional references as requested (00300, Article 3). Such references 
are to be project references; that is, the University is interested in speaking to a Project Owner 
regarding the firm's performance on a particular project.  These references are to be from the 
projects submitted by the A/E firm in the initial technical proposal.  Such references are to be 
from different projects; that is, only one reference per project is allowed. Such references will be 
held in strictest confidence by the University.  Please insure that the information is accurate and 
that the reference named can speak to the firm's performance on the project.  
 

1.  CONTACT PERSON: _________________________TITLE:_____________________                                  
 TELEPHONE # ___________________ 

COMPANY NAME: ___________________________________________________ __ 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF  
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
____________________________________________________________ 

 
2. CONTACT PERSON: _________________________TITLE:_____________________                                  

 TELEPHONE # ___________________ 

COMPANY NAME: ___________________________________________________ __ 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF  
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
Additional References 
 

1. CONTACT PERSON: _________________________TITLE:_____________________                                    
 TELEPHONE # ___________________ 

COMPANY NAME: ___________________________________________________ __ 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF 
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________

  



 

   
 
 

PROPOSING Landscape Architecture Firm 
NAME:__________________________________________________ 
 
Structural Engineering Firm: Provide two (2) firm references based on the two (2) submitted 
projects as well as one (1) additional references as requested (00300, Article 3). Such references 
are to be project references; that is, the University is interested in speaking to a Project Owner 
regarding the firm's performance on a particular project.  These references are to be from the 
projects submitted by the A/E firm in the initial technical proposal.  Such references are to be 
from different projects; that is, only one reference per project is allowed. Such references will be 
held in strictest confidence by the University.  Please insure that the information is accurate and 
that the reference named can speak to the firm's performance on the project.  
 

1. CONTACT PERSON: _________________________TITLE:_____________________                                  
 TELEPHONE # ___________________ 

COMPANY NAME: ___________________________________________________ __ 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF  
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
____________________________________________________________ 

 
2. CONTACT PERSON: _________________________TITLE:_____________________                                  

 TELEPHONE # ___________________ 

COMPANY NAME: ___________________________________________________ __ 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF  
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
Additional References 
 

1. CONTACT PERSON: _________________________TITLE:_____________________                                    
 TELEPHONE # ___________________ 

COMPANY NAME: ___________________________________________________ __ 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF 
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
 ________________________________________________________________________ 



 

   
 
 

PROPOSING Structural Engineering Firm 
NAME:__________________________________________________ 
 
Structural Engineering Firm: Provide two (2) firm references based on the two (2) submitted 
projects as well as one (1) additional references as requested (00300, Article 3). Such references 
are to be project references; that is, the University is interested in speaking to a Project Owner 
regarding the firm's performance on a particular project.  These references are to be from the 
projects submitted by the A/E firm in the initial technical proposal.  Such references are to be 
from different projects; that is, only one reference per project is allowed. Such references will be 
held in strictest confidence by the University.  Please insure that the information is accurate and 
that the reference named can speak to the firm's performance on the project.  
 

3. CONTACT PERSON: _________________________TITLE:_____________________                                  
 TELEPHONE # ___________________ 

COMPANY NAME: ___________________________________________________ __ 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF  
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
____________________________________________________________ 

 
4. CONTACT PERSON: _________________________TITLE:_____________________                                  

 TELEPHONE # ___________________ 

COMPANY NAME: ___________________________________________________ __ 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF  
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
Additional References 
 

2. CONTACT PERSON: _________________________TITLE:_____________________                                    
 TELEPHONE # ___________________ 

COMPANY NAME: ___________________________________________________ __ 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF 
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________ 



 

   
 
 

 
PROPOSING Electrical Engineering Firm 
NAME:__________________________________________________ 
 
Electrical Engineering Firm: Provide one (1) firm reference based on the one (1) submitted 
projects as well as one (1) additional references as requested (00300, Article 3). Such references 
are to be project references; that is, the University is interested in speaking to a Project Owner 
regarding the firm's performance on a particular project.  These references are to be from the 
projects submitted by the A/E firm in the initial technical proposal.  Such references are to be 
from different projects; that is, only one reference per project is allowed. Such references will be 
held in strictest confidence by the University.  Please insure that the information is accurate and 
that the reference named can speak to the firm's performance on the project.  
 

1. CONTACT PERSON: _________________________TITLE:_____________________                                  
 TELEPHONE # ___________________ 

COMPANY NAME: ___________________________________________________ __ 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF  
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
____________________________________________________________ 

 
Additional References 
 

1. CONTACT PERSON: _________________________TITLE:_____________________                                    
 TELEPHONE # ___________________ 

COMPANY NAME: ___________________________________________________ __ 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF 
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
 ____________________________________________________________ 



 

   
 
 

PROPOSING Cost Estimating Firm 
NAME:__________________________________________________ 
 
Cost Estimating Firm: Provide one (1) firm reference based on the one (1) submitted project as 
well as one (1) additional references as requested (00300, Article 3). Such references are to be 
project references; that is, the University is interested in speaking to a Project Owner regarding 
the firm's performance on a particular project.  These references are to be from the projects 
submitted by the A/E firm in the initial technical proposal.  Such references are to be from 
different projects; that is, only one reference per project is allowed. Such references will be held 
in strictest confidence by the University.  Please insure that the information is accurate and that 
the reference named can speak to the firm's performance on the project.  
 

1. CONTACT PERSON: _________________________TITLE:_____________________                                  
 TELEPHONE # ___________________ 

COMPANY NAME: ___________________________________________________ __ 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF  
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
____________________________________________________________ 

 
 
Additional References 
 

1. CONTACT PERSON: _________________________TITLE:_____________________                                    
 TELEPHONE # ___________________ 

COMPANY NAME: ___________________________________________________ __ 
DESCRIPTION OF PROJECT (INCLUSIVE OF CONSTRUCTION COSTS, NAME OF 
PROJECT, AND PROJECT COMPLETION DATE):  

 
________________________________________________________________________ 

 
 ____________________________________________________________ 
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CONTRACT AFFIDAVIT 

A. AUTHORITY  

I HEREBY AFFIRM THAT:  

I, (print name) ___________________________ possess the legal authority to make this 
Affidavit.  

B. CERTIFICATION OF REGISTRATION OR QUALIFICATION WITH THE STATE 
DEPARTMENT OF ASSESSMENTS AND TAXATION  

I FURTHER AFFIRM THAT:  

The business named above is a (check applicable items):  

(1) Corporation — ___ domestic or ___ foreign;  

(2) Limited Liability Company — ___ domestic or ___ foreign;  

(3) Partnership — ___ domestic or ___ foreign;  

(4) Statutory Trust — ___ domestic or ___ foreign;  

(5) ___ Sole Proprietorship  

and is registered or qualified as required under Maryland Law.  

I further affirm that the above business is in good standing both in Maryland and (IF 
APPLICABLE) in the jurisdiction where it is presently organized, and has filed all of its annual 
reports, together with filing fees, with the Maryland State Department of Assessments and 
Taxation. The name and address of its resident agent (IF APPLICABLE) filed with the State 
Department of Assessments and Taxation is:  

Name and Department ID  

Number:____________________ Address:__________________  

and that if it does business under a trade name, it has filed a certificate with the State Department 
of Assessments and Taxation that correctly identifies that true name and address of the principal 
or owner as:  

Name and Department ID Number: ________________________  

Address: _____________________________________________.  

C. FINANCIAL DISCLOSURE AFFIRMATION  

I FURTHER AFFIRM THAT:  

I am aware of, and the above business will comply with, the provisions of State Finance and 
Procurement Article, §13-221, Annotated Code of Maryland, which require that every business 
that enters into contracts, leases, or other agreements with the State of Maryland or its agencies 
during a calendar year under which the business is to receive in the aggregate $100,000 or more 



 

   
 
 

shall, within 30 days of the time when the aggregate value of the contracts, leases, or other 
agreements reaches $100,000, file with the Secretary of State of Maryland certain specified 
information to include disclosure of beneficial ownership of the business.  

D. POLITICAL CONTRIBUTION DISCLOSURE AFFIRMATION  

I FURTHER AFFIRM THAT:  

I am aware of, and the above business will comply with, Election Law Article, §§14-101—14-
108, Annotated Code of Maryland, which requires that every person that enters into contracts, 
leases, or other agreements with the State of Maryland, including its agencies or a political 
subdivision of the State, during a calendar year in which the person  

 

receives in the aggregate $100,000 or more shall file with the State Board of Elections a statement 
disclosing contributions in excess of $500 made during the reporting period to a candidate for 
elective office in any primary or general election.  

E. DRUG AND ALCOHOL FREE WORKPLACE  

(Applicable to all contracts unless the contract is for a law enforcement agency and the agency 
head or the agency head’s designee has determined that application of COMAR 21.11.08 and this 
certification would be inappropriate in connection with the law enforcement agency’s undercover 
operations.)  

I CERTIFY THAT:  

(1) Terms defined in COMAR 21.11.08 shall have the same meanings when used in this 
certification.  

(2) By submission of its bid or offer, the business, if other than an individual, certifies and agrees 
that, with respect to its employees to be employed under a contract resulting from this solicitation, 
the business shall:  

(a) Maintain a workplace free of drug and alcohol abuse during the term of the contract;  

(b) Publish a statement notifying its employees that the unlawful manufacture, distribution, 
dispensing, possession, or use of drugs, and the abuse of drugs or alcohol is prohibited in the 
business’ workplace and specifying the actions that will be taken against employees for violation 
of these prohibitions;  

(c) Prohibit its employees from working under the influence of drugs or alcohol;  

(d) Not hire or assign to work on the contract anyone who the business knows, or in the exercise 
of due diligence should know, currently abuses drugs or alcohol and is not actively engaged in a 
bona fide drug or alcohol abuse assistance or rehabilitation program;  

(e) Promptly inform the appropriate law enforcement agency of every drug-related crime that 
occurs in its workplace if the business has observed the violation or otherwise has reliable 
information that a violation has occurred;  



 

   
 
 

(f) Establish drug and alcohol abuse awareness programs to inform its employees about:  

(i) The dangers of drug and alcohol abuse in the workplace;  

(ii) The business’s policy of maintaining a drug and alcohol free workplace;  

(iii) Any available drug and alcohol counseling, rehabilitation, and employee assistance 
programs; and  

(iv) The penalties that may be imposed upon employees who abuse drugs and alcohol in the 
workplace;  

(g) Provide all employees engaged in the performance of the contract with a copy of the statement 
required by §E(2)(b), of this regulation;  

(h) Notify its employees in the statement required by §E(2)(b), of this regulation, that as a 
condition of continued employment on the contract, the employee shall:  

(i) Abide by the terms of the statement; and  

(ii) Notify the employer of any criminal drug or alcohol abuse conviction for an offense occurring 
in the workplace not later than 5 days after a conviction;  

(i) Notify the procurement officer within 10 days after receiving notice under §E(2)(h)(ii), of this 
regulation, or otherwise receiving actual notice of a conviction;  

(j) Within 30 days after receiving notice under §E(2)(h)(ii), of this regulation, or otherwise 
receiving actual notice of a conviction, impose either of the following sanctions or remedial 
measures on any employee who is convicted of a drug or alcohol abuse offense occurring in the 
workplace:  

(i) Take appropriate personnel action against an employee, up to and including termination; or  

(ii) Require an employee to satisfactorily participate in a bona fide drug or alcohol abuse 
assistance or rehabilitation program; and  

(k) Make a good faith effort to maintain a drug and alcohol free workplace through 
implementation of §E(2)(a)—(j), of this regulation.  

(3) If the business is an individual, the individual shall certify and agree as set forth in §E(4), of 
this regulation, that the individual shall not engage in the unlawful manufacture, distribution, 
dispensing, possession, or use of drugs or the abuse of drugs or alcohol in the performance of the 
contract.  

(4) I acknowledge and agree that:  

(a) The award of the contract is conditional upon compliance with COMAR 21.11.08 and this 
certification;  

(b) The violation of the provisions of COMAR 21.11.08 or this certification shall be cause to 
suspend payments under, or terminate the contract for default under COMAR 21.07.01.11 or 
21.07.03.15, as applicable; and  



 

   
 
 

(c) The violation of the provisions of COMAR 21.11.08 or this certification in connection with 
the contract may, in the exercise of the discretion of the Board of Public Works, result in 
suspension and debarment of the business under COMAR 21.08.03. 

F. CERTAIN AFFIRMATIONS VALID  

I FURTHER AFFIRM THAT:  

To the best of my knowledge, information, and belief, each of the affirmations, certifications, or 
acknowledgements contained in that certain Bid/Proposal Affidavit dated ________ , 20___ , and 
executed by me for the purpose of obtaining the contract to which this Exhibit is attached remains 
true and correct in all respects as if made as of the date of this Contract Affidavit and as if fully 
set forth herein.  

I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY 
THAT THE CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE BEST 
OF MY KNOWLEDGE, INFORMATION, AND BELIEF.  

Date:_______  

By:___________________________(printed name of Authorized Representative and affiant)  

       __________________________(signature of Authorized Representative and affiant)  
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STANDARD FORM OF AGREEMENT WITH ARCHITECTS & ENGINEERS 

THIS AGREEMENT is made effective as of the date set forth on the signature page between 
University System of Maryland, a public corporation and an instrumentality of the State of Maryland 
(“USM”), acting through University of Maryland, Baltimore, one of its constituent institutions 
(“University”), and __________________________________________, a corporation organized under the 
laws of the State of _______________ (the “A/E”), EIN #_____________.  

 RECITALS 

A/E acknowledges that it (i) has been informed of the scope and nature of the 
Project, (ii) has read, examined and understood the Program, and (iii) has submitted the 
Proposal to University. By executing this Agreement and by submitting the Proposal, A/E 
represents and has represented to University that A/E is qualified to perform the Work, and 
to execute the same satisfactorily, within the times specified. (All capitalized terms in this 
paragraph are defined below) 

A/E by this Agreement acknowledges that University has relied upon and is entitled 
to rely upon A/E’s representations set forth in this Agreement. In reliance upon those 
representations, University hereby engages A/E to perform the Work on the terms and 
conditions set forth in this Agreement. A/E hereby accepts that engagement. 

NOW, THEREFORE, for good and valuable consideration, the receipt and sufficiency of which are 
acknowledged hereby, the parties agree as follows: 

 ARTICLE I 
 DEFINITIONS 

1.1 Definitions: The following terms, as used in this Agreement shall have the following meanings: 

“Additional Services” has the meaning set forth in Section 2.1.2. 

“Additional Work” has the same meaning as “Additional Services.” 

“A/E Commencement Date” means that date indicated in the NTP. 

“A/E Construction Commencement Date” means that date indicated in the Construction NTP. 

  “Agreement” means collectively the following: (i) this Agreement; (ii) any and all documents and 
materials attached hereto; (iii) the Program, (iv) any and all drawings, models, specifications and other 
documents (including electronic versions) developed or prepared by A/E in performance of the Agreement 
and approved by University, (v) any and all documents and materials referenced herein or made part hereof 
(including without limitation the Program and its components); (vi) any and all amendments of any of these; 
and (vii) any and all Change Orders.  

 “Change Order” means any orders which is or is deemed to be a change order in accordance with 
Section 3.10.  

“Client University” The constituent institution of University System of Maryland which will 
manage and use the Project upon completion. This may be University of Maryland, Baltimore, or another 
constituent institution of USM.  

“Concept Documents” has the meaning set forth in Section 4.4. 

“Construction Manager” or “CM” means the person or entity designated from time to time by 
University to carry out the function of construction manager (with provision of guaranteed maximum price) 
for the Project. University shall identify CM to A/E upon the selection of CM. During the term of this 
Agreement, a substitute CM may be designated by University from time to time with notification of such 
substitution provided in writing to A/E. 

“Construction Documents” has the meaning set forth in Section 7.3. 
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“Construction Phase” has the meaning set forth in Section 2.1(c). 

“Construction NTP” means that Notice to Proceed issued by the Owner’s Representative authorizing 
A/E to commence the Construction Services. 

  “Construction Services” means that portion of the Work to be performed during the Construction 
Phase. 

“Contract Documents” means collectively the following: (i) the agreement between the University 
and the CM, (ii) the conditions of the contract (general, supplementary, and other conditions), (iii) the 
drawings, (iv) the specifications, and (v) all addenda issued prior to, and all modifications issued after, 
execution of the agreement between the University and the CM. 

“Design Development Documents” has the meaning set forth in Section 6.3. 

 “Design Phase” has the meaning set forth in Section 2.1(c). 

  “Design Services” means that portion of the Work to be performed during the Design Phase. 

“Design NTP” means the Notice to Proceed issued by the Owner’s Representative authorizing A/E 
to commence the Design Services. 

“Design Standards” means the design standards established by University’s or Client University’s 
Architectural and Engineering Design Standards Manual (or comparable standards), as amended from time 
to time. 

“Master Specifications” means the UMB Master Specifications (or of Client University, if 
applicable), as amended from time to time. 

“Owner’s Representative” has the same meaning as “Project Manager.” 

“Phases” state shall have the definition attributed in Section 2.1(c) and shall also refer to as the 
context requires the time assigned for the performance of that portion of the Services, in the Schedule or 
otherwise in the Agreement. As used in the Agreement, the designations assigned to the several Phases in 
Section 2.1(c) shall mean the part of the Services to be performed in each of the Phases respectively as well 
as the time assigned for the performance of that portion of the Services in the Schedule or otherwise in the 
Agreement. 

  “Probable Construction Cost” means the total amount (but not including contingencies) determined 
under any construction cost estimate to be the total hard construction cost for the Project in accordance with 
the Program. 

“Procedure Manual” means the University’s Procedure Manual for Professional 
Architectural/Engineering Services for UMB Construction and UMB Service Center Projects, as amended 
from time to time. 

“Procurement Officer” means an individual designated from time to time by University’s 
Department of Procurement Services to function as the Procurement Officer and to administer State 
procurement law and regulations for the Agreement. During the term of this Agreement, a substitute 
Procurement Officer may be designated by University with notification of such substitution provided in 
writing to A/E. 

“Project Program” means the Project Program for a Capital Improvement Project entitled 
“______N/A_____________________,” dated ___ N/A ______, 20__, as amended from time to time. 

“Program” means collectively the following: the Project Program; the Proposal; the RFP; the 
Procedure Manual; the Master Specifications; and the Design Standards. 
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"Project" means one or more particular portions of right of way and/or property for a Bikeway Loop 
to be located at Towson University, as more fully described severally and collectively in the Program. 

 “Project Amendment” has the meaning set forth in Section 2.1(d). 

 “Project Construction Costs” is the amount of six million, five hundred thousand dollars 
($6,500,000). These are the maximum hard construction costs for construction of the Project for the Phases 
designated, exclusive only of A/E fees, CM’s pre-construction fees, hazardous material abatement, and 
University’s construction contingency. The Project Construction Costs include all CM construction costs 
(i.e., CM construction fee, on-site staff reimbursables, non-personnel General Conditions, and CM/GMP 
contingency). 

“Project Manager” means the individual designated from time to time by University’s Office of 
Facilities Management to serve as University’ representative with respect to matters relating to this 
Agreement, other than those matters which are the responsibility of the Procurement Officer or CM. The 
Project Manager shall be designated by University. During the term of this Agreement, a substitute Project 
Manager, may be designated by University with notification of such substitution provided in writing to A/E. 

“Project Team” means the representatives of University, A/E, CM, and project consultants assigned 
to the Project. 

 “Proposal” means the Price Proposal and the Technical Proposal submitted by the A/E dated 
______________________, inclusive of the organizational chart which denotes the key team firms and the 
key personnel to be assigned for the duration of the Project. 

 “RFP” means the University’s Request for Proposal # _________________, dated 
________________________, titled ___________________________, together with all addenda and 
responses to questions from bidders. 

“Schedule” means the timetable for completion of the Services. Unless otherwise modified as 
provided in this Agreement, the Schedule shall be the timetable set forth in the Proposal. The Schedule 
requires that the Design Phase shall be completed in no longer than _____ (__) months, and the Construction 
Phase shall be completed in no longer than _____ (__)  months. A/E’s obligation in connection with bidding 
will be set forth on the Schedule and will not necessarily be included in the Design Phase.  

“Schematic Design Documents” has the meaning set forth in Section 5.4. 

“Services” means the professional services to be provided by or caused to be provided by A/E and 
its agents and consultants under and in compliance with this Agreement, as set forth in the Agreement or 
which are appropriate or necessary to the implementation, performance, or completion of A/E’s engagement 
set forth in the Program. Notwithstanding anything herein to the contrary, the Services shall include 
additional work and matters included in Change Orders. 

“State” means the State of Maryland. 

“Work” has the same meaning as the term “Services.” 

1.2 Applicability of Definitions. Any definition set forth in this Agreement shall apply in all of its 
provisions unless otherwise indicated. Any definitions set forth in the Procedure Manual or in the CM’s 
solicitation documents shall apply throughout the Agreement unless (i) otherwise indicated, or (ii) another 
definition has been set forth. 

1.3  Construction if Documents Conflict. If the provisions of the several parts of the Agreement are in 
conflict or are contradictory, the following in order of priority will be the order of precedence in construing 
and interpreting the Agreement (unless explicitly stated otherwise in any of the following): the Agreement, 
the Procedure Manual, the Design Standards, the Project Program, then the Proposal. 
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 ARTICLE II 
 GENERAL OBLIGATIONS OF A/E SCOPE OF ENGAGEMENT 

2.1 Engagement. 

a. A/E is engaged generally to provide professional services in accordance with and subject to the 
provisions of the Agreement. It is the intent of the parties to set forth in the Agreement the terms and 
conditions in effect for: (i) the Design Phase from and after the date hereof; and (ii) the Construction Phase 
from and after the effective date of the Project Amendment with respect to the Construction Phase.  

b. In addition to the scope of engagement set forth above and the Services required by the 
Agreement, A/E shall undertake, as University may direct in writing, studies or special consulting work not 
identified originally in the Agreement. Such Services shall be “Additional Services,” and shall be subject 
to University’s prior approval of the price and services. In such case, A/E shall engage appropriate 
consultants or specialists as directed by University. Compensation for any Additional Services and any such 
consultants or specialists will be determined pursuant to the provisions of this Agreement governing Change 
Orders. 

 c. The Services shall be divided into the following parts, referred to collectively as “Phases” and 
each Phase respectively by the designation set forth below:  

   Design Phase, which includes the following: 
(1) Concept Phase, if applicable 
(2) Schematic Design Phase  
(3) Design Development Phase  
(4) Construction Documents Phase  
(5) Bidding Phase  

Construction Phase, which includes the following: 
(6) Construction Administration Phase  
(7) Post-Construction Phase  

Provisions of the Agreement applicable to Phases generally shall be applicable specifically to each Phase 
designated herein. 

d. Until the Agreement is amended to reflect the availability of funds for the 
__________________________ [list Phases]; and the approval of any of such amendment by the Board of 
Public Works, if any (each, a “Project Amendment”), the Agreement shall be in effect only as to the 
Schematic Design Phase and to the obligations of the parties to effectuate any subsequent Project 
Amendment. Upon execution of any subsequent Project Amendment as provided in the Agreement and the 
approval of such subsequent Project Amendment by the Board of Public Works, if any, the Agreement shall 
be effective as to all of the Phases, so that the parties also shall be bound by the provisions set forth in the 
Agreement in connection with all subsequent Phases. 

e. If and when funds are available to University for a particular Phase, University at its sole 
discretion will execute the applicable Project Amendment. Not later than five (5) business days after receipt 
of a written request from University, A/E shall execute that Project Amendment. Failure of A/E to do so 
shall be a material breach of the Agreement. The Project Amendment shall take effect upon approval by the 
Board of Public Works, if any. University shall not be obligated in any way whatsoever under the Agreement 
to seek the availability of funds for any particular Phase. 

2.2 Standard of Performance 

a. A/E shall provide the Services as required by the Agreement completely and adequately in every 
detail. A/E solely shall be responsible for the technical completeness, sufficiency, and accuracy of the 
performance of the Services and any material of any nature whatsoever produced by A/E and delivered to 
University. 
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b. A/E shall perform the Services in all respects in accordance with those usual and customary 
standards of professional aptitude, skill, and diligence which, at the time of performance of the Services, 
commonly are followed by architects and engineers of the highest quality and stature in the performance of 
the same or similar services. 

c. A/E shall be responsible for the provision of all Services, whether provided by A/E or its 
consultants, agents, representatives, employees, or others on behalf of A/E. 

d. The Contract Documents shall be carefully coordinated by A/E so as not to conflict one with 
the other; and as appropriate for each respective Phase, so that they are clear, accurate, and precise in such 
detail as may be necessary to delineate what is to be furnished, where, and the final results to be obtained, 
as to architectural detail, structural strength, clearances, mechanical and electrical sufficiency and 
dimensional accuracy (as appropriate.)  

e. The approval of Contract Documents, any material produced by A/E, and any construction 
installed in connection with the Project by University or the State in no way relieves A/E of its responsibility 
for: the accuracy and completeness of such Contract Documents; compliance with required law, standards, 
codes, ordinances or other applicable regulations; or compliance with the Agreement. 

2.3 Timeliness of Performance. 

a.  Upon issuance of the Design NTP or the Construction NTP, University shall re-establish the 
dates in the Schedule with reference to the start date set forth in the Design NTP or the Construction NTP. 

b.  A/E shall perform the Services as expeditiously as is consistent with good professional skill and 
care and the orderly progress of the Services and the Project. 

 c. A/E shall perform the Services and the portions thereof each within the times established in the 
Schedule. If dates set on the Schedule are not met (either because portions of the Work are performed earlier 
or later than the date set forth), then University at its sole discretion reserves the right to modify the Schedule. 
Any such modification shall not be, or be deemed to be, a waiver of any rights University or A/E may have 
in connection with a party’s failure to comply with the Schedule from time to time. A modification of the 
Schedule by University shall provide an extension of the various deadlines identified in the Schedule and 
shall not allow any new intervening time gaps dividing the period covered by the Schedule. 

2.4 Consultants. A/E shall engage (i) those consultants identified in the Proposal only for the purposes 
identified in the Program, or (ii) other consultants not identified in the Proposal only with the prior written 
approval of University. The names of all consultants not identified in the Proposal, shall be submitted to 
University by A/E for approval before any Services are performed by such persons. A/E shall provide 
University any and all material and information requested about any proposed consultant. A/E may rely only 
upon approval issued by University in writing. Such engagement shall not constitute an engagement of a 
consultant by University. A/E shall be responsible to University for any and all Services performed by a 
consultant. In all instances, the term “A/E” as used in the Agreement includes action by consultants, as 
appropriate. A/E shall cause all consultants engaged by A/E to be bound by the applicable terms of the 
Agreement. 

2.5 Meetings. 

a. A/E shall (i) attend conferences and meetings with the Project Manager, CM, the Procurement 
Officer, and the Project Team, as provided in the Program and as necessary to execute the various Phases of 
the Services; (ii) present to University documents required under the Phases of the Services for review and 
approval; and (iii) present documents to the State Board of Architectural Review as requested by University 
or as required in the Procedure Manual. 

b.  A/E shall prepare concise minutes of any and all conferences held which A/E is required to 
attend as contemplated in Section 2.5(a). These minutes shall state all decisions reached and who made them. 
The original shall be addressed to the Project Manager, with copies as required for persons concerned. 
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c. A/E shall notify the Project Manager of all meetings desired by or anticipated by A/E 
sufficiently in advance of the meeting to permit the attendance of all concerned parties. As a general rule, 
such meetings will be held at University’s Office of Facilities Management. 

d. Presentations before the Board of Architectural Review shall be in compliance the Procedure 
Manual. 

e. A/E shall fully participate in all value engineering workshops or sessions conducted by CM 
during the Design Phase.  

2.6  Design Criteria 

a. A/E shall prepare, design, and provide Services in connection toward the following objectives: 

1. That the Project shall be attractive and functional and have an efficient utilization of space; 

2.  That the Project shall be economically and environmentally sustainable to construct, operate 
and maintain, and at the minimum possible cost consistent with the Program; 

3. That the Project shall be of sound structure of conventional shape or shapes, which avoid 
extraneous features and excessive perimeter walls; 

4. That the Project achieve economy in construction by simplification in design, by 
standardization in materials, by minimizing architectural embellishment, and the like, where appropriate. 

b. A/E shall give special attention to the economics of the interrelationship of architectural, 
structural, mechanical, and electrical systems. 

2.7  Project Coordination 

a. A/E shall serve as a member of the “Project Team.” The Project Team shall be led by 
University or its designee. The Project Manager will act as coordinator between University, CM, and A/E. 

b. A/E shall direct copies of all correspondence, drawings, specifications, estimates, and other 
matters to the Project Manager, who will furnish such information as necessary to others. Direct contact or 
communication by A/E shall be made only with the prior knowledge and concurrence of the Project Manager 
in each instance. 

c. A/E’s professional team for the Project shall be the same persons identified as stated in the team 
data submitted in response to the solicitation, unless a change is requested and approved in advance in 
writing by University via the issuance of a contract amendment by UMB’s Department of Procurement 
Services. 

d. During each Phase, A/E shall (i) present its work on an ongoing basis to University and to CM, 
and (ii) be responsive to their comments, suggestions, and remarks. 

e. A/E shall provide University with the monthly progress schedule, in compliance with the 
Procedure Manual. 

2.8 Documents 

a. The Provisions of this Section 2.8 apply to all documents which A/E is required to produce 
under the Agreement. 

b. A/E shall develop all of the documents required under the Agreement in a timely manner and in 
accordance with the Agreement. All documents shall anticipate a complete Project contemplated in the 
Program ready for efficient and continued use. A/E shall be responsible directly to University and more 
particularly to the Project Manager, to whom A/E shall direct all communications and submit all documents 
for approval and from whom A/E shall receive directions concerning the Project and approval of or 
comments on all documents.  
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c. If documents submitted by A/E in satisfaction of the Design Phase are not approved in the form 
submitted, A/E at its own expense shall revise the same until approved by University. If any revision required 
to be made by A/E is caused by revising previously approved drawings and/or specifications to accomplish 
changes not initiated by A/E, A/E may be compensated for effecting such revisions only as set forth below, 
provided, that A/E shall not commence such revisions without written authorization of University. 

d. A/E shall file with the Project Manager a certificate in a form prescribed by University before 
award of any construction contracts or commencement of any construction work, certifying that said contract 
documents are in compliance with the Building Code of the State of Maryland. After certificates have been 
filed with University, contract documents shall not be changed in any respect, except with the written 
consent of University. 

e. All Contract Documents shall bear the seal and signature of A/E and of each of A/E’s 
consultants. 

f. A/E is responsible to care for, protect, and know the whereabouts of the documents until they 
are finally delivered to University, fully corrected as “as built” drawings. 

2.9 Press Releases. A/E shall not issue any press release to any publication, including newspaper or 
media, without first clearing the text with University and obtaining the prior written approval of University 
in each instance. 

2.10 Project Number. The project number assigned to the Program must be used on all correspondence, 
drawings, specifications, estimates, shop drawings, and all other matters relative to the Project. 

2.11 Construction Cost Estimates. 

a. The provisions of this Section shall apply in each instance that A/E is required under the 
Agreement to provide construction cost estimates. 

b. Construction cost estimates must be furnished by A/E at each of the following Phases, as more 
particularly set forth in Articles IV through VII: 

1. Concept Phase (if applicable) 
2. 100% Schematic Design Phase 
3. 100% Design Development Phase 
4. Construction Document Phase, where the construction documents are approximately 50% 

complete and submitted for review. A/E shall review and comment on the estimate prepared 
by CM. 

 c. Notwithstanding anything herein to the contrary, the construction cost estimate prepared by 
A/E shall be reconciled with CM’s construction cost estimate at the designated intervals noted above with 
the exception of the 50% Construction Document estimate. The cost estimate format must be developed 
between A/E and CM and approved by University prior to the 100% SD submittal. The provisions of Section 
6.4 shall govern the content of A/E’s review. 

d. University may require revision or restudy of any of the construction cost estimates as may be 
necessary to keep the Project within the budget or to require more realistic figures. 

e. Unless otherwise provided in the Program, each and every construction cost estimate delivered 
to University by A/E shall be prepared by a professional cost estimator retained by A/E, at A/E’s cost. 

f. Each construction cost estimate shall show the cost as of its respective submission dates, 
escalated to the anticipated bid-due date as set forth on the Schedule, with contingencies, fees, etc. so that 
each estimate reflects a total project estimate of cost.  

g. Revised estimates may be further required by University, particularly when a delay occurs 
between the time of submission and bidding. 

h. All estimates shall reflect all additions and deletions during the Design Phase. 
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2.12 Compliance. A/E shall be responsible to ensure that all Services are performed according to and in 
compliance with: the Master Specifications; Design Standards; Procedure Manual; those matters identified 
in the Program; all applicable laws, rules, regulations, and codes; and other requirements of University.  

2.13 Procedure Manual and Design Standards. In particular, shall be responsible to ensure that the 
following Services are performed according to and in compliance with the Procedure Manual and/or Design 
Standards, as applicable: 

a. Sub-Surface Investigation and Evaluation 
b. Sediment Control 
c. Sanitary Facilities  
d. Value Engineering  
e. Life Cycle Cost Accounting and Energy Conservations  
f. Sustainability 
g. Measurements  

2.14  Procedure Memoranda. From time to time as may be appropriate, University may issue standards 
or regulations relative to design and/or construction of improvements. These regulations will be issued in 
the form of numbered Procedure Memoranda (“PM”) and A/E shall be obligated to perform the services in 
accordance therewith. In the event compliance with a PM issued after the date of the Agreement directly 
results in a change in the scope of the Services, such changes shall be incorporated, at A/E’s request, in a 
Change Order. The PMs in effect as of the date of the Agreement are set forth in Division III of the Procedure 
Manual. 

2.15 Professional Liability Insurance. A/E shall obtain and maintain professional liability insurance 
specifically covering A/E’s obligations performed or to be performed under the Agreement, in the amounts, 
for the time(s), and under the conditions set forth in the RFP. Failure to do so shall be a material breach of 
A/E’s obligations under the Agreement. If A/E terminates as a business entity for any reason whatsoever or 
in any manner whatsoever, A/E shall obtain and provide for the maintenance of professional liability 
insurance specifically covering A/E’s obligations performed or to be performed under the Agreement, in the 
amount set forth in the RFP, for the remainder of the time set forth in the RFP. A/E shall have delivered to 
University, prior to the A/E Commencement Date and as a condition of the Agreement, a copy of any and 
all policies obtained in accordance with the Agreement and a certificate of insurance setting forth that the 
stated insurance is then in effect thirty (30) days prior to the expiration or termination of any insurance policy 
obtained by A/E pursuant to the Agreement, A/E shall deliver to University an insurance binder evidencing 
continued insurance coverage as required hereunder and a certificate of insurance on the effective date of 
the replacement policy. The insurance policy and any certificate shall be endorsed to provide that the 
insurance obtained shall not be terminated and shall not expire unless the Procurement Officer has received 
not less than thirty (30) days prior written notice. 

2.16 Change in Personnel. A/E must notify University immediately of any major changes in its 
organization or personnel. A major change includes a change of the personnel identified in the Program or 
in any or all of those persons being unavailable to perform the services as indicated in the Program. A change 
in personnel identified in the Program requires the written approval by University via the issuance of an 
amendment to this Agreement. 

 ARTICLE III 
 AVAILABILITY OF FUNDS, FEES, AND PAYMENT 

3.1 Funds are available to be used for the Services during the Concept Phase (if any) and Schematic 
Design Phase in an amount equal to the fees and reimbursable amounts, if any, set forth in Exhibit A attached 
hereto and made part hereof. The fees and reimbursable amounts, if any, to be paid to A/E in connection 
with future Phases of the design (Design Development, Construction Documents, Bidding, Construction 
Administration, and Post-Construction) shall be subject to the availability of funds. A/E understands that the 
funds available under the Agreement (and if amended by a Project Amendment with respect to a Phase) are 
to include all fees and expenses payable to and incurred by A/E under the Agreement. 
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3.2 The amount of the funds originally available under the Agreement shall be set forth in Exhibit A. 
Any and all amendments to that amount specifically shall be stated as such in Change Orders, agreements 
for Additional Services, the subsequent Phase Amendment, or orders from University to A/E. 

3.3 The compensation to be paid to A/E for the Services (including all fees and expenses) shall be in a 
total amount as set forth in Exhibit B, attached hereto and made part hereof, payable only from funds 
available for the Services as stated in and subject to the Agreement. A/E’s fees allocated to each Phase shall 
be payable at the completion of the applicable Phase with no retainage held. 

3.4 Notwithstanding anything in Section 3.3 to the contrary, A/E may apply to University by submitting 
invoices for payments on account against the fee allocated to each Phase respectively at intervals not more 
frequently than monthly. A/E will indicate the percentage of the Services in each Phase for which payment 
is requested. University will grant the application for payment only if University agrees that A/E has 
performed the indicated percentage of the Services. When required by University, A/E shall substantiate the 
degree of completion claimed in any such application for periodic payments, and furnish University with 
copies of the documents evidencing the degree of completion claimed. 

3.5 A/E may request reimbursements only for those matters identified in the Program as reimbursables. 
Reimbursements in the aggregate shall not exceed the amount set forth in Exhibit B as allocated among the 
various Phases. There shall be no mark-up on reimbursement of actual costs. 

3.6 The granting of A/E’s application for periodic payments by University and remittance shall not 
constitute in any sense approval by University for the percentage of Services completed for a Phase or any 
part thereof, such approval being expressly reserved to University upon the completion of each Phase. 

3.7 The compensation payable to A/E under the Agreement may be reduced by reason of additional 
costs of constructing the Project incurred by University or the Client University, as a result of A/E’s errors 
in, or improper coordination of, the Construction Documents. The amount of such reduction in 
compensation, if any, shall not exceed the amount of such additional costs incurred in connection with 
constructing the Project. Reduction of the compensation to A/E as contemplated in this Section shall not be 
deemed to be a waiver by A/E of any rights and remedies it may have in connection with such reduction. 

3.8 If the Project is abandoned or curtailed, or if University cancels the Agreement at any time for 
reasons other than default by A/E, A/E shall be paid a proportionate part of the compensation due and 
payable to A/E at the completion of the Phase wherein said abandonment, curtailment or cancellation occurs. 
Notice of abandonment, curtailment or cancellation may be oral, but shall be confirmed in writing within 
thirty (30) days by University, at which time A/E shall immediately file with University documents 
substantiating the status of the Services performed to the date of such action.  

3.9  Requests for Payment. 

a. Upon all applications for periodic payments of compensation (except the first such application), 
A/E shall certify in writing to University that all consultants whose work comprised a portion of the prior 
applications for periodic payment were paid in full to the extent paid by University to A/E within ten (10) 
days from receipt. All A/E invoices to University shall set forth A/E’s Federal Employer Identification 
Number.  

b. A/E shall submit each request for payment on the form provided by University.  

c. A/E request for payment shall include one copy of the current monthly progress schedule.  

d. All Services set forth in connection with a Phase and each prior Phase must be completed prior 
to payment in full for the fees allocated to each Phase (except for rendering(s) and 3-D model which are 
typically part of the Design Development Documents and shall be delivered during the Construction 
Document Phase as contemplated in Article VI). 

e. University has the right to request substantiation to its satisfaction for all requests for payment. 
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3.10  Changes in the Work; Change Orders. 

a. The Procurement Officer, may at any time, by written order, make unilateral changes within the 
general scope of this Agreement in any one or more of the following: 

(1) Description of services to be performed. 
(2) Time of performance (i.e., hours of the day, days of the week, etc.). 
(3) Place of performance. 
(4) Drawings, designs, or specifications when any supplies to be furnished are to be 

specially manufactured for the University in accordance with the drawings, designs, or 
specifications. 

(5) Method of shipment or packing of supplies. 
(6) Place of delivery  

 b. Section 3.11 prohibits the A/E from making charges or claims for damages for any delays or 
hindrances from any cause whatsoever during the progress of any portion of the work specified in this 
Agreement. If a change, as allowed above, causes an increase or decrease in the cost of the work which is 
not time-related, the University shall make an equitable adjustment in the Agreement price and shall modify 
the Agreement. 

3.11 Delays and Extensions; Liquidated Damages. 

a.  A/E agrees to prosecute the work continuously and diligently. No charges or claims for damages 
shall be made by it for any delays or hindrances from any cause whatsoever during the progress of any 
portion of Work as specified in this Agreement. 

b.  Time extensions will be granted by the Procurement Officer only for excusable delays that arise 
from unforeseeable causes beyond the control and without the fault or negligence of A/E, including without 
limitation acts of God, acts of the public enemy, acts of the State in either its sovereign or contractual 
capacity, acts of another contractor in the performance of a contract with University, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, or delays of subcontractors, consultants, or suppliers 
arising from unforeseeable causes beyond the control and without the fault or negligence of A/E or its 
subcontractors, consultants, or suppliers. 

 c.  For each day that the Services or any portion thereof remain uncompleted beyond the times 
specified in the Agreement, A/E shall be liable for liquidated damages of $750.00 per day (which shall apply 
with respect to each Phase), or any other amount if stated elsewhere in the Agreement; provided, however, 
that due account shall be taken of any adjustment of specified completion time(s) for completion of the 
Services or any portion thereof as provided by University-approved Change Orders or Project Amendments. 
Time is of the essence in the Agreement. 

ARTICLE IV 
CONCEPT PHASE 

4.1 This Article IV applies specifically to the Concept Phase, but is in addition to and not instead of any 
and all provisions of the Agreement applicable to the Concept Phase or all Phases. 

4.2 The Concept Phase shall commence on the A/E Commencement Date, and shall terminate on the 
date of acceptance by University of the Concept Documents (but no later than the applicable date set forth 
in the Schedule). Acceptance of the Concept Documents shall be effective upon A/E’s receipt of University’s 
written approval. 

4.3 In rendering professional services for preparation and furnishing of the Concept Phase requirements, 
in addition to any other matters A/E deems appropriate or necessary, A/E shall (i) visit the site of the Project, 
(ii) become familiar with the use, operational conditions, and limitations of the site, and (iii) obtain 
measurements and other information relative to existing improvements as required in the Program. 



 

    
University Of Maryland, Baltimore Construction Service Center 
Standard Form of Agreement with Architects & Engineers 12 
 

4.4 In accordance with the Schedule, A/E shall prepare and submit for University’s approval concept 
documents (“Concept Documents”) per the Procedure Manual for Professional A/E Services to 
illustrate the size and relationship of the Project components for each design alternate (minimum of 3),  

ARTICLE V 
 SCHEMATIC DESIGN PHASE 

5.1 This Article V applies specifically to the Schematic Design Phase, but is in addition to and not 
instead of any and all provisions of the Agreement applicable to the Schematic Design Phase or all Phases. 

5.2  The Schematic Design Phase shall commence on the A/E Commencement Date, and terminate on 
the date of acceptance by University of the Schematic Design Documents (but no later than the applicable 
date set forth in the Schedule). Acceptance of the Schematic Design Documents shall be effective upon 
A/E’s receipt of University’s written approval. 

5.3 In rendering professional Services for preparation and furnishing of the Schematic Design Phase 
requirements, in addition to any other matters A/E deems appropriate or necessary, A/E shall (i) visit the 
site of the Project, (ii) become familiar with the use, operational conditions, and limitations of the site, and 
(iii) obtain measurements and other information relative to existing improvements as required in the 
Program. 

5.4 In accordance with the Schedule, A/E shall prepare and submit documents (“Schematic Design 
Documents”) per the Procedure Manual for Professional A/E Services for University’s approval.  

5.5 As part of the Schematic Design Documents, A/E shall provide to University a construction cost 
estimate, wherein the Probable Construction Cost shall not exceed the Project Construction Cost. If it does, 
A/E, without additional compensation, in conjunction with CM and University, shall re-design the Project 
as necessary to maintain the Project Construction Cost. 

5.6 When directed by University, the data generated by A/E in this Phase shall be reviewed by the State 
Board of Architectural Review prior to acceptance by University. 

 ARTICLE VI 
 DESIGN DEVELOPMENT PHASE 

6.1  This Article VI applies specifically to the Design Development Phase, but is in addition to and not 
instead of any and all provisions in the Agreement applicable to the Design Development Phase or all Phases. 

6.2  The Design Development Phase will commence with the acceptance of the Schematic Design 
Documents, and will terminate upon acceptance by University of the Design Development documents 
(saving and excepting the rendering and model), but no later than the applicable date indicated on the 
Schedule. Acceptance of the Design Development Documents shall be effective upon A/E’s receipt of 
University’s written approval. 

6.3  Upon commencement of the Design Development Phase, A/E shall prepare and submit documents 
(“Design Development Documents”) per the Procedure Manual for Professional A/E Services for 
University’s approval 

a. Professionally prepared color perspective rendering(s) per the final Fee Proposal in a suitable 
medium when required by the Program. The rendering shall include related existing improvements which 
may have an aesthetic bearing on the project. This rendering, approved by University, shall be delivered to 
University not later than completion of 50% of the Construction Documents Phase. 

b. A professionally prepared computer model to be used as a public relations tool by University, 
as required by the Program. This computer model, approved by University, shall be delivered to University 
not later than completion of 50% of the Construction Documents Phase. 

6.4  As part of the Design Development Documents, A/E shall prepare a construction cost estimate based 
upon a labor and material take-off. A/E shall make this take-off from the other Design Development 
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Documents, applying costs currently prevailing in the jurisdiction where the Project is located. The Probable 
Construction Cost shall not exceed the Project Construction Cost for each Phase of a multi-phase project. If 
it does, A/E, without additional compensation, in conjunction with CM and University, shall re-design as 
necessary to maintain the Project Construction Cost.  

6.5  When directed by University, the materials generated by A/E in this Phase shall be reviewed by the 
State Board of Architectural Review prior to acceptance by University. 

 ARTICLE VII 
 CONSTRUCTION DOCUMENTS PHASE 

7.1  This Article VII applies specifically to the Construction Documents Phase, but is in addition to and 
not instead of any and all provisions in the Agreement applicable to the Construction Documents Phase or 
all Phases. 

7.2  The Construction Documents Phase will commence with the acceptance of the Design Development 
Documents (except for the professional rendering(s) and professional computer model, each of which shall 
be delivered as required in Section 6.3) and will terminate upon acceptance by University of 100% 
Construction Documents (but not later than the applicable date indicated on the Schedule). Acceptance of 
100% Construction Documents shall be effective upon A/E’s receipt of University’s written approval. 

7.3  Upon commencement of the Construction Documents Phase, A/E shall prepare the required set of 
drawings and specifications (“Construction Documents”), per the Procedure Manual for Professional A/E 
Services for University’s approval, including without limitation to architectural, site, structural, mechanical, 
and electrical.  

7.4  As part of the Construction Documents, A/E shall prepare for University’s approval a statement of 
review of CM’s construction cost estimate updates as required in Section 2.11 of this Agreement. A 
professional cost estimator shall be retained by A/E for this purpose and shall use costs and area/volume 
calculations prevailing where the Project is located. A/E shall prepare a detailed written review which will 
state if A/E accepts or rejects CM’s cost model updates under review and shall include in detail: (i) the 
reasons that CM’s cost model update was rejected or accepted; (ii) a summary of the significant differences 
between CM’s current cost model and the next previous CM’s cost model and A/E’s construction cost 
estimates provided in the Design Development Phase; and (iii) such other matters as A/E deems appropriate. 
A/E must reject CM’s cost model update if it exceeds the Project Construction Cost. The statement of review 
and supporting documentation shall be provided to University. 

7.5  If, in the exercise of A/E’s professional judgment, A/E finds that such Probable Construction Costs 
set forth in the cost model update prepared by CM will exceed the Project Construction Costs, and if A/E is 
unable to effect cost reduction revisions in the Construction Documents without deviating from the design 
and intent of the previously approved documents, A/E: (1) shall advise University in writing; and (2) shall 
await instructions which University shall issue to A/E concerning future action to be taken under the 
Agreement. The instructions issued by University at its sole discretion shall include redesign of the Project 
as necessary in conjunction with CM and University to meet the Project Construction Cost without additional 
compensation. 

7.6 A/E will utilize the standard Construction Specifications Institute (CSI) specification layout and 
numbering system. The specification must be consistent with University General Conditions for 
Construction (or GMP) as applicable, which University will provide to the A/E.  

7.7 Upon completion of Construction Documents for each bid package in multi-phase or fast track 
projects, A/E will submit one (1) electronic copy (and paper copies as required) of the documents to 
University for review and approval. The Construction Documents will be provided in one package.  

7.8  When directed by University, the data generated by A/E in this Phase shall be presented and 
reviewed by the State Board of Architectural Review, State Fire Marshall, and any other agencies as required 
by the Program, prior to acceptance by University. 
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 ARTICLE VIII 
 BIDDING PHASE 

8.1 This Article VII applies specifically to the Bidding Phase, which at University’s discretion may be 
broken into separate sub-phases (or “packages”), but is in addition to and not instead of any and all 
provisions in the Agreement applicable to the Bidding Phase or all Phases. 

8.2  a. The Bidding Phase will commence with University’s acceptance of the Construction Documents 
and will terminate upon acceptance of the Guaranteed Maximum Price (as defined below) by University, 
but no later than the applicable date as indicated on the Schedule. 

b. Notwithstanding anything herein to the contrary, at University’s sole discretion, the Bidding 
Phase shall commence (i) solely in connection with the work referred to in the “first project phase package” 
(separated by building and utilities), upon University’s acceptance of the “first project phase package,” and 
(ii) in connection with the work referred to in the “second project phase package” (separated by building 
and utilities) upon University’s acceptance of the “second project phase package.”  

c. Commencement of the Bidding Phase as contemplated in this Section, if authorized by 
University, shall not relieve A/E in any manner whatsoever from its obligations to comply with Section 7.4 
and 7.5 at the times designated, determined in reference to all Construction Documents. 

8.3 At the commencement of the Bidding Phase, A/E shall provide University, for bidding and 
construction purposes, one electronic copy of the 100% Construction Documents. 

8.4  The CM will request bids for the Construction of the Project in those bidding packages identified in 
the Program.  

8.5 A/E shall interpret documents during the Bidding Phase and shall attend a pre-bid conference for 
each bidding package. 

8.6 At University’s request, A/E shall attend the opening of the bids received by CM in connection with 
the Project. A/E shall attend the Scope Reviews of all major trade work. 

8.7  If the Guaranteed Maximum Price (“GMP”) proposed by CM exceeds either (i) the Project 
Construction Costs or (ii) either the funds appropriated by the State Legislature or allocated by the Client 
University or USM for the construction of the Project, A/E shall analyze the bids or proposals and make 
recommendations to University as to ways and methods to reduce the costs of constructing the Project to a 
sum which does not exceed said appropriation or allocation, except as agreed to or directed in writing by 
University. Such recommendations shall not include any deletions which render the Project incomplete 
(except to the extent contemplated by the Program) except as agreed to or directed by University. In addition, 
A/E, after consultation with University, shall alter or redraft the Construction Documents as necessary to 
accomplish the necessary reduction in cost and shall repeat as necessary or appropriate the services provided 
in this or other Phases.  

8.8  If the GMP exceeds the funds appropriated by the State Legislature or allocated by the Client 
University or USM, University, for the construction of the Project due to a delay in the bidding of the project, 
the services A/E is required to perform as contemplated in Section 8.7 may be submitted by A/E for 
consideration in a Change Order. However, if CM’s GMP Amount exceeds the funds appropriated or 
allocated for construction of the Project, no adjustment shall be made to A/E’s compensation to perform its 
obligations under this Agreement. 

ARTICLE IX 
CONSTRUCTION ADMINISTRATION PHASE 

9.1 This Article IX applies specifically to the Construction Administration Phase, but is in addition to 
and not instead of any and all provisions in the Agreement applicable to the Construction Administration 
Phase or all Phases. 
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9.2 The Construction Administration Phase will commence on the Construction Commencement Date, 
and terminate on the date of final acceptance by University of the construction of the Project (but no later 
than the applicable date indicated on the Schedule). 

9.3 Upon commencement of the Construction Administration Phase, A/E shall undertake the Services 
as set forth in the Program and the Procedure Manual for Professional A/E Services required during the 
Construction Administration Phase. 

9.4 A/E shall consult with University as the construction of the Project progresses. All of University’s 
and A/E’s instructions to CM shall be issued by University, through the Project Manager, or by another 
designated representative of University. 

9.5  A/E shall make periodic visits to the Project as required by the progress of the construction work 
or as requested by University and shall attend progress meetings to attain familiarity with the progress and 
quality of the construction and to determine in general if the construction of the Project is proceeding in 
accordance with the Construction Documents. In making such periodic visits to the site and on the basis of 
such on-site observations, A/E shall guard University against defects and deficiencies in the construction 
work and shall report to University any observed defect or observed deficiency. 

9.6 A/E shall not be responsible for: (i) construction means, methods, techniques, sequences and 
procedures, or for safety precautions and programs in connection with the construction; (ii) CM’s failure to 
carry out the construction in accordance with the Construction Documents; or (iii) and the acts or omissions 
of CM or any subcontractors, or any of CM’s or subcontractors’ agents or employees, or any persons 
performing any of the construction; saving and excepting to the extent A/E has approved the same or has 
knowledge of the same and has not made a report thereof to University. 

9.7  A/E shall assist University, as it may request, in interpreting the requirements of the Construction 
Documents, in making decisions on all claims of University or CM relating to the execution and progress of 
the construction, and on all other matters or questions related thereto. 

9.8 A/E shall recommend to University rejection of construction which, in A/E’s reasonable opinion, 
does not conform to the Construction Documents. A/E shall recommend that University require CM to stop 
the construction whenever, in A/E’s reasonable opinion, it may be necessary for the proper performance of 
the construction. In discharging the foregoing responsibility, A/E shall act through University and issue such 
recommendations to University. 

9.9 A/E shall review and take other appropriate action upon CM’s submittals such as shop drawings, 
product data, and samples, but only for the limited purpose of checking for conformance with information 
given and the design concept expressed in the Construction Documents. A/E’s action shall be taken promptly 
(within two (2) weeks of receipt) so as to cause no delay in the work, while allowing sufficient time in A/E’s 
professional judgment to permit adequate review. Review of such submittals is not conducted for the purpose 
of determining accuracy and completeness or other details such as dimensions and quantities or for 
substantiating instructions for installation or performance of equipment or systems designed by the 
Contractors, all of which remain the responsibility of the CM to the extent required by the Construction 
Documents except as may be grossly different from the Construction Documents. A/E’s review shall not 
constitute approval of safety precautions or, unless otherwise specifically stated by A/E, of construction 
means, methods, techniques, sequences or procedures. A/E’s acceptance of a specific item shall not indicate 
acceptance of an assembly of which the item is a component. When professional certification of performance 
characteristics of materials, systems or equipment is required by the Construction Documents, A/E shall be 
entitled to rely upon such certification to establish that the materials, systems or equipment will meet the 
performance criteria required by the Construction Documents. 

9.10 A/E shall assist University in reviewing requests for Change Order for the construction of the Project 
with regard to scope only. 

9.11 A/E shall provide drawings as may be necessary to explain construction details. 
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9.12 A/E shall be responsible for the preparation (including University comments for review), review, 
and resolution of punch list items. Upon completion of the punch list, A/E shall verify work completed. 

9.13 A/E shall prepare a full set of record drawings showing the “as-built” condition of the Project 
(including without limitation the locations of all utilities) based on A/E’s own records of Change Orders and 
upon as-built information supplied by CM. University will require CM to keep up-to-date marked prints of 
the as-built conditions upon CM’s copy of the Construction Documents, with all notations necessary to form 
the basis of the record drawings prepared by A/E. A/E will notify University in writing not later than four 
(4) weeks after substantial completion of the Project of any information required to prepare the record 
drawings that has not been supplied by CM. Record drawings shall be turned over to University within four 
(4) months of substantial completion of the Project or, if A/E has given University the notice contemplated 
above, within four (4) months after receipt of all information from CM. In addition to the reproducible 
manual record drawings, A/E shall supply record drawings in accordance with the Procedure Manual.  

 ARTICLE X 
 POST-CONSTRUCTION PHASE 

10.1  This Article X applies specifically to the Post-Construction Phase, but is in addition to and not 
instead of any and all provisions in the Agreement applicable to the Post-Construction Phase or all Phases. 

10.2 The Post Construction Phase shall commence upon the termination of the Construction 
Administration Phase, and shall terminate upon complete performance of all obligations on the part of A/E 
under this Agreement. 

10.3  During the the prescribed warranty period applicable to CM’s work, A/E’s representative shall 
make visits to Project for as required in the Program and the Procedure Manual for Professional A/E Services  
on a date or dates specified by University. The purpose and intent of such visits is to aid University in 
resolution of warranty claims. University at its sole discretion may request A/E’s advice concerning 
corrective any actions to be taken by University and by CM or both, and A/E shall provide University with 
a written report of any visits. 

10.4  A/E shall provide the insurance required in Section 2.16 throughout the Post-Construction Phase. 

 ARTICLE XI 
 ASSISTANCE BY UNIVERSITY 

11.1 Unless otherwise specifically stated in the Program or the Agreement, University will furnish to A/E 
in a timely fashion, or at University’s sole discretion reimburse A/E for the cost of furnishing: 

a.  A complete and comprehensive written Project Program.  

b.  All necessary survey and topographic information, including pertinent data concerning all 
applicable rights of way, easements, restrictions, etc. 

c.  Laboratory or other tests required by University to obtain basic data. 

d.  All standard forms (including without limitation payment request contract, bond, and Change 
Order) to be used by A/E in performing the Services. Notwithstanding anything herein to the contrary, 
University shall provide A/E with a sample of those standardized forms and A/E shall make copies for its 
use from time to time as necessary. In the event a standard form is not provided, A/E shall use its own forms, 
provided the same are reasonably satisfactory to University. 

e.  All necessary approvals for the orderly progress of Services in accordance with the Schedule. 

11.2 University will prepare for execution and transmit to A/E, CM, and other parties concerned all 
contract forms and Change Order forms, when approved. 
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 ARTICLE XII 
 OWNERSHIP OF DOCUMENTS; COPYRIGHTS 

12.1 All drawings, models, specifications and other documents (including electronic versions) prepared 
by A/E pursuant to the Agreement are the property of University, and shall be delivered to University at the 
required intervals and upon completion of the Project. In addition, all drawings, models, specifications and 
other documents (including electronic versions) in progress are the property of University and shall be 
delivered to University promptly in the event of termination of the Agreement prior to completion of the 
Project. A/E shall be responsible for the protection and/or replacement of any Construction Documents or 
other drawings, models, specifications and other documents (including electronic versions) in its possession, 
as described in the various Phases. University shall receive all original drawings, models, specifications and 
other documents (including electronic versions) per University’s CAD and other standards, and A/E shall 
retain a reproducible copy.  

12.2 The drawings, models, specifications and other documents (including electronic versions) prepared 
by A/E pursuant to the Agreement shall not be used by University or others on other projects, for additions 
to the Project or for completion of the Project by others, unless A/E is adjudged to be in default under the 
Agreement, except by agreement in writing and with appropriate compensation to A/E.  

12.3 If the Agreement is in connection with one or more Phases but less than the entire Project, and 
notwithstanding anything herein to the contrary, the drawings, models, specifications and other documents 
(including electronic versions) shall be used in University’s sole discretion without the consent of and 
without additional compensation to A/E, for design and/or construction of the portion of the Project not 
covered by the Agreement. 

12.4 a. A/E hereby waives for the benefit of UMB and hereby transfers fully to UMB free and clear 
of any and all restrictions, liens and limitations whatsoever, any and all ownership rights and copyright rights 
and rights appurtenant thereto in any architectural works (as defined in the Architectural Works Copyright 
Protection Act, as amended from time to time) produced within the scope of the Agreement (“Architectural 
Rights”). A/E shall cause the Architect of Record, each and every person employed by it, each of its officers, 
each and every consultant engaged by it, and each and every contractor engaged by it, all in connection to 
the Agreement who respectfully may have enjoyed or may in the future enjoy Architectural Rights to waive 
in writing for the benefit of UMB and to transfer fully to UMB free and clear of any and all restrictions, 
liens and limitations whatsoever any and all Architectural Rights that they, their employees, consultants, 
officers and agents may enjoy. A/E, as a condition of payment from time to time, shall deliver to UMB the 
waivers and transfers executed as contemplated herein and a representation of A/E that such writings have 
been obtained from each Architectural Rights Person. A/E shall include a provision substantially like this 
Section in its agreement with each consultant and contractor engaged by it in connection with the Agreement. 

b. In addition, A/E hereby waives its rights under the Architectural Works Copyright Protection 
Act or other sections of the United States copyright laws, as now in effect or as amended from time to time, 
with respect to UMB’s use of the architectural works produced pursuant to the Agreement. This waiver shall 
be effective if it is determined that the transfer of ownership of copyright is invalid or limited in scope so as 
to apply only to a portion of the architectural works. 

c. To the extent permitted by law, the work product required by the Agreement shall be considered 
a “work made for hire” under the copyright laws of the United States and applicable common law. UMB 
shall have sole right and authority to seek statutory copyright protection and to enjoy the benefits of 
ownership of the title and interest in and to the Work. 
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ARTICLE XIII 
DISPUTES 

13.1  Except as may otherwise be provided by law, all disputes arising under or as a result of a breach of 
the Agreement which are not resolved by mutual agreement shall be resolved in accordance with the USM 
Procurement Policies & Procedures and this Article XIII. 

13.2  As used herein, “claim” means a written demand or assertion by one of the parties seeking, as a 
legal right, the payment of money, adjustment or interpretation of contract terms, or other relief, arising 
under or relating to the Agreement. A voucher, invoice, or request for payment that is not in dispute when 
submitted is not a claim under this clause. However, where the submission is subsequently not acted upon 
in a reasonable time, or disputed as to either liability or amount, it may be converted to a claim for the 
purpose of this clause. 

13.3 A claim shall be made in writing and submitted to the Procurement Officer for decision in 
consultation with the Office of the Attorney General within thirty (30) days of when the basis of the claim 
was known or should have been known, whichever is earlier. 

13.4  When a claim cannot be resolved by mutual agreement, A/E shall submit a written request for final 
decision to the Procurement Officer. The written request shall set forth all the facts surrounding the 
controversy. 

13.5  At the direction of the Procurement Officer, A/E may be afforded an opportunity to be heard and to 
offer further evidence in support of its claim. 

13.6  The Procurement Officer shall render a written decision on all claims within one hundred eighty 
(180) days of receipt of the A/E's written claim, unless the Procurement Officer determines that a longer 
period is necessary to resolve the claim. If a decision is not issued within one hundred eighty (180) days, the 
Procurement Officer shall notify the contractor of the time within which a decision shall be rendered and 
the reasons for such time extension. The decision shall be furnished to the contractor, by certified mail, 
return receipt requested, or by any other method that provides evidence of receipt. The Procurement Officer's 
decision shall be deemed the final action of the University.  

13.7  The Procurement Officer’s decision shall be final and conclusive, unless A/E files a written appeal 
with the Maryland State Board of Contract Appeals within thirty (30) days of receipt of the decision. 

13.8  Pending resolution of a claim, A/E shall proceed diligently with the performance of the Agreement 
in accordance with the Procurement Officer’s decision. 

ARTICLE XIV 
SUSPENSION; TERMINATION 

14.1 Suspension of the Services. 

The Procurement Officer may suspend, delay, or interrupt all or any part of the Services for such 
period of time as the Procurement Officer determines to be appropriate for the convenience of the University. 

14.2  Termination by University. 

a.  The performance of the Services may be terminated by University in accordance with this 
Section in whole or in part from time to time, whenever the Procurement Officer shall determine that such 
termination is in the best interest of the University, a Client University, or the State. Any such termination 
shall be effected by delivery to the A/E of a Notice of Termination issued by the Procurement Officer 
specifying the extent to which performance of work under the Agreement is terminated and the date upon 
which such termination becomes effective.  

b. University will pay all reasonable costs associated with the Agreement that A/E has incurred up 
to the date of termination and all reasonable costs associated with termination of the Agreement. However, 
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A/E shall not be reimbursed for any anticipatory profits or fees which have not been earned up to the date 
of termination. 

14.3 Termination for Default.   

a. If A/E fails to fulfill its obligations under the Agreement properly and on time, or otherwise 
violates any provision of the Agreement, University may terminate the Agreement by written notice to A/E. 
The notice shall specify the acts or omissions relied on as cause for termination. In this event, the University 
may take over the Services and prosecute it to completion, by contract or otherwise, and all finished or 
unfinished documents, supplies and services prepared or provided by A/E shall be University’s property.  

b. University shall pay A/E fair and equitable compensation for satisfactory performance prior to 
receipt of notice of termination, less the amount of damages caused by A/E’s breach. However, A/E shall 
not be reimbursed for any anticipatory profits or fees which have not been earned up to the date of 
termination. If the damages are more than the compensation payable to A/E, A/E will remain liable after 
termination and University can affirmatively collect damages. Termination of the Agreement as 
contemplated in this Section shall not be deemed to be a waiver by A/E of any rights and remedies it may 
have.  

14.4 Multiyear Contracts Contingent Upon Appropriations 

 a. If the General Assembly fails to appropriate funds or if funds are not otherwise made available 
by University for continued performance for any fiscal period of the Agreement (including any extensions 
hereof) succeeding the first fiscal period, the Agreement shall be canceled automatically as of the beginning 
of the fiscal year for which funds were not appropriated or otherwise made available; provided, however, 
that this will not affect either University’s rights or A/E’s rights under any termination clause in the 
Agreement.  

 b. The effect of termination of the Agreement hereunder will be to discharge both A/E and 
University from future performance of the Agreement, but not from their rights and obligations existing at 
the time of termination. A/E shall be reimbursed for the reasonable value of any non-recurring costs incurred 
but not amortized in the price of the Agreement. University shall notify A/E as soon as it has knowledge 
that funds may not be available for the continuation of the Agreement for each succeeding fiscal period 
beyond the first. 

 ARTICLE XV 
 MISCELLANEOUS 

15.1 Governing Law; Jurisdiction; Waiver of Trial by Jury. The provisions of the Agreement shall be 
governed by the laws of the State of Maryland (without regard to the principles of conflicts of laws that 
would require the application of any other law).  

15.2  USM Procurement Policies & Procedures. The regulations set forth in USM Procurement Policies 
and Procedures in effect on the date of execution of the Agreement are applicable to the Agreement. 

15.3  Transfer of A/E’s Responsibilities. A/E may not assign the Agreement or transfer any interest in the 
Agreement except with the written approval of University.  

15.4  Substitution. If any cause or reason whatsoever necessitates substitution by University of another 
person or firm in place of A/E hereto in order to complete the Services, University in its sole discretion shall 
determine the division of the fee between the substitute and A/E. 

15.5  Waiver. University in its sole discretion may but is not obligated to waive specific minor provisions 
of this Agreement on specific request by A/E, in the interest of expediting the Project. Any such waiver shall 
be in writing and shall not constitute justification for A/E preparing an incomplete design or constitute a 
waiver of any liability ensuing therefrom. A/E shall not be entitled to any waiver granted in any individual 
instance as evidence that a waiver is available or has been granted in any other instance, or all instances. 
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15.6 Crimes Related to Procurement of the Work. If A/E, or any of its officers, partners, principals or 
employees, is convicted of a crime arising out of or in connection with the procurement of work to be done 
or payment to be made under the Agreement, the Agreement, in the discretion of University, may be 
terminated. Upon such termination A/E shall be paid only the earned value of work performed to the date of 
termination and shall refund any and all profits, or fixed fee, realized under the Agreement, and A/E shall 
be liable to University for any costs incurred by it over and above the maximum amount payable to A/E as 
set forth in the Agreement, in completing the work undertaken by A/E in the Agreement. The sanctions 
provided hereunder shall be applicable, as appropriate in the discretion of University, to any such conviction 
after the expiration of the term of the Agreement as well. The rights and remedies set forth herein shall be 
in addition to, and the exercise thereof shall in no way be considered or construed as a waiver of, any other 
rights or remedies granted or available to University. 

15.7 Covenant Against Employment of State Personnel. No employee of University or any department, 
commission, agency or branch of the State of Maryland, whose duties as such employee include matters 
relating to or affecting the subject matter of the Agreement, shall, while so employed, become or be an 
employee of the party or parties hereby contracting with University. 

15.8  Non-Discrimination. A/E agrees not to discriminate in any manner against an employee or applicant 
for employment because of race, color, religion, creed, age, sex, marital status, sexual orientation, national 
origin, ancestry, or physical or mental disability unrelated in nature and extent so as not reasonably to 
preclude the performance of such employment. A/E shall include a similar provision in any subcontract. A/E 
shall post, and shall cause subcontractors to post, notices setting forth the substance of this paragraph in 
conspicuous places available to employees and applicants for employment. 

15.9 Audit and Retention of Records. A/E shall retain and maintain all records and documents relating 
to this Agreement for three (3) years after final payment by University hereunder or any applicable statute 
of limitations, whichever is longer, and shall make them available for inspection and audit by authorized 
representatives of University, including the procurement officer or designee, at all reasonable times. 

15.10  Contract Affidavit. A/E shall execute University’s standard form of Contract Affidavit as part of the 
Agreement, prior to the award of the contract. 

15.11  Financial Disclosure. A/E shall comply with §13-221 of the State Finance and Procurement Article, 
Ann. Code of Maryland, which requires that every business that enters into contracts, leases, or other 
agreements with the State of Maryland or its units or both, under which it receives a total of $100,000 or 
more during a calendar year shall file with the Maryland Secretary of State a list containing the names and 
addresses of its resident agent, each of its officers, and any individual who is a beneficial owner of 5% or 
more of A/E. 

15.12 Reports of Political Contributions. A/E shall comply with, and shall require its officers, directors, 
and employees to comply with, § 14-101 et seq. of the Election Law Article, Ann. Code of Maryland, which 
requires that every person doing public business (as there defined), and every individual whose contributions 
are attributable to the person entering into such an agreement, during a calendar year in which the person 
receives cumulative consideration of $100,000 or more from public business, shall file with the State 
Administrative Board of Election Laws a statement disclosing contributions in excess of $500 made during 
the reporting period to a candidate for elective office in any primary or general election. 

15.13  Observance of Rules. Employees and agents of A/E shall comply with all rules and regulations of 
University or the Client University while on the premises of University or the Client University respectively. 
A/E shall not interfere with University, or the Client University’s operations or stop, delay or interfere with 
use of any of University’s facilities without prior approval.  

15.14 Avoidance of Labor Disputes. In performance of the Agreement, A/E shall not knowingly employ 
any person or persons, or use any equipment or materials, or allow any condition to exist, if any such, in the 
opinion of University, may cause or be conducive to any labor complaints, trouble, dispute or controversy 
at University or in any other respect may be objectionable to University. University’s determination shall be 
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conclusive on A/E and upon notice from University A/E shall immediately withdraw from University 
property as required in the notice all persons, equipment or materials specified in the notice, shall replace 
them with unobjectionable persons, equipment and materials, and shall immediately rectify whatever 
condition or conditions may be specified in the notice. 

15.15 Payments. Payments to A/E pursuant to the Agreement shall be made no later than thirty (30) days 
after University’s receipt of a proper invoice from A/E. Charges for late payment of invoices are prohibited, 
other than as prescribed by Title 15, Subtitle 1, of the State Finance Article and Procurement Article, Ann. 
Code of Maryland. 

15.16 A/E Representations and Warranties. A/E hereby represents and warrants that: 

a. It is qualified to do business in the State of Maryland and that it will take such action as, from 
time to time hereafter, may be necessary to remain so qualified; 

b.  It is not in arrears with respect to the payment of any monies due and owing the State of 
Maryland, or any department or unit thereof, including but not limited to the payment of taxes and employee 
benefits, and that it shall not become so in arrears during the term of the Agreement; 

c.  It shall comply with all documented federal, State and local laws, regulations, and ordinances 
applicable to its activities and obligations under the Agreement; and,  

d.  It shall obtain, at its expense, all licenses, permits, insurance and governmental approvals, if 
any, necessary to the performance of its obligations under the Agreement. 

15.17 Truth in Negotiation Certification. A/E, by submitting cost or price information (including without 
limitation wage rates or other factual unit costs), certifies to the best of its knowledge, information, and 
belief, that: 

a.  The wage rates and other factual unit costs supporting the firm’s compensation, as set forth in 
the Proposal, are accurate, complete and current as of the date of execution of the Agreement. 

b.  If any of the items of compensation were increased due to the furnishing of inaccurate, 
incomplete, or noncurrent wage rates or other units of costs, University is entitled to an adjustment in all 
appropriate items of compensation, including profit or fee, to exclude any significant sum by which the price 
was increased because of the defective data. University’s right to adjustment includes the right to a price 
adjustment for defects in costs or pricing data submitted by a prospective or actual consultant or 
subcontractor. 

c.  If additions are made to the original price of the Agreement, such additions may be adjusted to 
exclude any significant sums where it is determined the price has been increased due to inaccurate, 
incomplete, or noncurrent wage rates and other factual costs.  

15.18 Contractual Relationship. Nothing contained herein shall be deemed to create any contractual 
relationship between A/E and CM or any of its Contractors, Subcontractors, or material suppliers on the 
Project; nor shall anything contained in the Agreement be deemed to give any third party any claim or right 
of action against University or A/E which does not otherwise exist without regard to the Agreement. 

15.19 Amendments. The Agreement may be amended by agreement of the authorized representatives of 
the parties. All amendments must be in writing and signed by the parties to the agreement. 

15.20 Partnership as Joint Venture If A/E is a joint venture or a partnership, the following provisions shall 
apply: 

a. The partnership or joint venture agreement shall not be terminated or amended in any material 
aspect prior to the final acceptance of the Project; 

b. There shall be no additions or withdrawals of partners or joint venturer in A/E except for 
individuals who are admitted to partnership in the ordinary course of business; 
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c. The insurance required under the Agreement shall be a joint and several obligation of all joint 
venturers and partners in A/E. 

15.21 Indemnification. 

 a. To the fullest extent permitted by law, A/E shall indemnify and hold harmless USM, University, 
any Client University, the State of Maryland, and their agents and employees from and against all claims, 
damages, losses and expenses, including but not limited to attorney’s fees, arising out of or resulting from 
the performance of the work, provided that any such claim, damage, or loss or expense: (1) is attributable to 
bodily injury, sickness, disease, or death personal injury or injury to or destruction of tangible property 
(other than the work itself) including the loss of use resulting therefrom, and (2) is caused in whole or in 
part by any negligent or willful act or omission of A/E, or its consultants, subcontractors, their employees, 
or anyone directly or indirectly employed by any of them, including without limitation (1) the preparation 
or approval of maps, drawings, opinions, reports, surveys, Change Orders, designs or specifications, or (2) 
the giving of or the failure to give directions or instructions by any of them if such giving or failure to give 
is the primary cause of the injury or damage. Such obligation shall not be construed to negate, abridge, or 
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party of 
person described in this paragraph 

 b. The State, USM, University, and any Client University shall not assume any obligation to 
indemnify, hold harmless, or pay attorney’s fees that may arise from or in any way be associated with the 
performance or operation of this Agreement. 

15.22 Minority Business Enterprise (MBE) Participation. A/E hereby agrees to enter into contract(s) with 
the minority consultants for performance of work under this Agreement set forth on Exhibit C. 

 

 

{Signatures on following page} 
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SIGNATURE PAGE TO  
STANDARD FORM OF AGREEMENT WITH ARCHITECTS & ENGINEERS 

 
 

 IN WITNESS WHEREOF, the Agreement is executed for the parties by their authorized 
representatives or officers as of __________________________ 20__. 

WITNESS:      UNIVERSITY OF MARYLAND, BALTIMORE 

 

_______________________________  By: ___________________________________ (SEAL) 

       Name: _______________________________________ 

       Title: ________________________________________ 

   Date: ________________________________________ 

 

WITNESS/ATTEST:    _____________________________________________ 
Firm Name 

 

_______________________________  By: ___________________________________ (SEAL) 

       Name: _______________________________________ 

       Title: ________________________________________ 

   Date: ________________________________________ 

 

 

 

Budgetary Data: 
Requisition No.__________________________________ 

Title___________________________________________ 

 

Approved by Board of Public Works: 
Item No.__________________ 
 Date:______________ 
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STANDARD FORM OF AGREEMENT WITH 
 ARCHITECTS & ENGINEERS 

 EXHIBIT A 

AVAILABILITY OF FUNDS 

         

 

 University has available funds in the total amount of __________________ ($_________) provided 
by capital appropriations funds to be used for architectural services in connection with the Project. It is 
understood that said funds are to include all fees and expenses of A/E for the Design Phase of the Project. 
The stated funds may not be added to or supplemented except by appropriate University action. 
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STANDARD FORM OF AGREEMENT WITH 
ARCHITECTS & ENGINEERS 

EXHIBIT B 

A/E COMPENSATION FOR THE PROJECT 

         

 

 

The total fees to be paid to A/E for Services provided for the Project pursuant to the Agreement 
shall be __________________ ($_________), which shall be the total compensation for all Phases of the 
Project.  

It is understood that the total fee amount to be paid shall be divided among each of the Phases as 
follows: _______________________________________. 
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STANDARD FORM OF AGREEMENT WITH 
ARCHITECTS & ENGINEERS 

EXHIBIT C 

MINORITY BUSINESS ENTERPRISE PARTICIPATION 

         

 

Name of Consultant MDOT Certif. # Type of Work(NAICS) Amount Contract % 

     

     

     

TOTAL OF MBE CONSULTANTS:   

 

 



 

  

 
 
  
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ATTACHMENT C 
 

TOWSON UNIVERSITY MAP  
 

Can be found on website 
www.towson.edu/maps/index 

 
 
 
 
  



 

  

 
 
 
 
 

ATTACHMENT D 
 

Intentionally Omitted 
  



 

  

 
 

ATTACHMENT E 
 

UMB POLICY FOR TRAVEL REIMBURSEMENT 
AND MILEAGE 

 
 
 
 

 
 

PER DIEM RATES FOR MEALS/MILEAGE EFFECTIVE JANUARY 1, 2019: 
 

BREAKFAST     $ 10.00 
 

LUNCH      $ 12.00 
 

DINNER      $ 25.00 
 

TOTAL      $ 47.00/DAY 
 

MILEAGE RATE FOR 
PERSONAL VEHICLE    $ .58/PER MILE  
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ATTACHMENT G 
 

FEE PROPOSAL FORM 
(To be furnished to shortlisted firm) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

  

 
 
 
 

 
ATTACHMENT H 

 
MBE Forms and Instructions  

(H-1A through H-6) 



MBE Utilization and Fair Solicitation Affidavit 
and MBE Participation Schedule 

Version 05/15/18 

 

1 of 7 

 
 

MBE ATTACHMENT H-1A: 
MBE UTILIZATION AND FAIR SOLICITATION AFFIDAVIT 

& MBE PARTICIPATION SCHEDULE 
 

PART 1 - INSTRUCTIONS 
PLEASE READ BEFORE COMPLETING THIS DOCUMENT 

 
This form includes Instructions and the MBE Utilization and Fair Solicitation 
Affidavit & MBE Participation Schedule which must be submitted with the 
bid/proposal.  If the bidder/offeror fails to accurately complete and submit this 
Affidavit and Schedule with the bid or proposal, the Procurement Officer shall 
deem the bid non-responsive or shall determine that the proposal is not 
reasonably susceptible of being selected for award. 
 

1. Contractor shall structure its procedures for the performance of the work required in this 
Contract to attempt to achieve the minority business enterprise (MBE) subcontractor 
participation goal stated in the Invitation for Bids or Request for Proposals. Contractor 
agrees to exercise good faith efforts to carry out the requirements set forth in these 
Instructions, as authorized by the Code of Maryland Regulations (COMAR) 21.11.03. 

 
2. MBE Goals and Subgoals:  Please review the solicitation for information regarding the 

Contract’s MBE overall participation goals and subgoals. After satisfying the requirements 
for any established subgoals, the Contractor is encouraged to use a diverse group of 
subcontractors and suppliers from the various MBE classifications to meet the remainder of 
the overall MBE participation goal. 

 
3. MBE means a minority business enterprise that is certified by the Maryland Department of 

Transportation (“MDOT”). Only MBEs certified by MDOT may be counted for purposes of 
achieving the MBE participation goals. In order to be counted for purposes of achieving the 
MBE participation goals, the MBE firm, including a MBE prime, must be MDOT-certified for 
the services, materials or supplies that it is committed to perform on the MBE Participation 
Schedule. A firm whose MBE certification application is pending may not be counted. 

 
4. Please refer to the MDOT MBE Directory at https://mbe.mdot.maryland.gov/directory/ to 

determine if a firm is certified with the appropriate North American Industry Classification 
System (“NAICS”) code and the product/services description (specific product that a firm is 
certified to provide or specific areas of work that a firm is certified to perform). For more 
general information about NAICS codes, please visit 
https://www.census.gov/eos/www/naics/. Only those specific products and/or services for 
which a firm is certified in the MDOT Directory can be used for purposes of achieving the 
MBE participation goals.  CAUTION:  If the firm’s NAICS code is in graduated status, such 
services/products may not be counted for purposes of achieving the MBE participation 
goals.  A NAICS code is in the graduated status if the term “Graduated” follows the code in 
the MDOT MBE Directory.  

 
5. Guidelines Regarding MBE Prime Self-Performance.  Please note that when a certified 

MBE firm participates as a prime contractor on a Contract, a procurement agency may 
count the distinct, clearly defined portion of the work of the Contract that the certified MBE 
firm performs with its own workforce toward fulfilling up to, but no more than, fifty-percent 
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(50%) of the overall MBE participation goal, including up to one hundred percent (100%) 
of not more than one of the MBE participation subgoals, if any, established for the 
Contract.   

✓  In order to receive credit for self-performance, an MBE prime must be certified in 
the appropriate NAICS code to do the work and must list its firm in the MBE 
Participation Schedule, including the certification category under which the MBE 
prime is self-performing and include information regarding the work it will self-
perform.   

✓  For the remaining portion of the overall goal and the remaining subgoals, the MBE 
prime must also identify on the MBE Participation Schedule the other certified 
MBE subcontractors used to meet those goals or request a waiver.    

✓  These guidelines apply to the work performed by the MBE Prime that can be 
counted for purposes of meeting the MBE participation goals. These requirements 
do not affect the MBE Prime’s ability to self-perform a greater portion of the work 
in excess of what is counted for purposes of meeting the MBE participation 
goals.    

✓  Please note that the requirements to meet the MBE participation overall goal and 
subgoals are distinct and separate. If the contract has subgoals, regardless of 
MBE Prime’s ability to self-perform up to 50% of the overall goal (including up to 
100% of any subgoal), the MBE Prime must either commit to use other MBEs for 
each of any remaining subgoals or request a waiver. As set forth in Attachment 1-
B Waiver Guidance, the MBE Prime’s ability to self-perform certain portions of the 
work of the Contract will not be deemed a substitute for the good faith efforts to 
meet any remaining subgoal or the balance of the overall goal.   

✓  In certain instances where the percentages allocated to MBE participation 
subgoals add up to more than 50% of the overall goal, the portion of self-
performed work that an MBE Prime may count toward the overall goal may be 
limited to less than 50%. Please refer to the Governor‘s Office of Small Minority & 
Women Business Affairs’ website for the MBE Prime Regulations Q&A for 
illustrative examples. 
http://www.goMDsmallbiz.maryland.gov/Documents/MBE_Toolkit/MBEPrimeRegu
lation_QA.pdf  

 
6. Subject to items 1 through 5 above, when a certified MBE performs as a participant in a 

joint venture, a procurement agency may count a portion of the total dollar value of the 
Contract equal to the distinct, clearly-defined portion of the work of the Contract that the 
certified MBE performs with its own forces toward fulfilling the Contract goal, and not more 
than one of the Contract subgoals, if any.    

 
7. The work performed by a certified MBE firm, including an MBE prime, can only be counted 

towards the MBE participation goal(s) if the MBE firm is performing a commercially useful 
function on the Contract.  Please refer to COMAR 21.11.03.12-1 for more information 
regarding these requirements.  
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8. Materials and Supplies:  New Guidelines Regarding MBE Participation.   
 

 Regular Dealer (generally identified as a wholesaler or supplier in the MDOT 
Directory):  Up to 60% of the costs of materials and supplies provided by a certified 
MBE may be counted towards the MBE participation goal(s) if such MBE is a 
Regular Dealer of such materials and supplies. Regular Dealer is defined as a firm 
that owns, operates, or maintains a store, a warehouse, or any other establishment 
in which the materials, supplies, articles, or equipment are of the general character 
described by the specifications required under the contract and are bought, kept in 
stock, or regularly sold or leased to the public in the usual course of business; and 
does not include a packager, a broker, a manufacturer’s representative, or any 
other person that arranges or expedites transactions.   
 
Example for illustrative purposes of applying the 60% rule 
 
Overall contract value: $2,000,000  
Total value of supplies:  $100,000  
 
Calculate Percentage of Supplies to overall contract value:  
$100,000 divided by $2,000,000 = 5% 
Apply 60% Rule - Total percentage of Supplies/Products 5% x 60% = 3% 
 
3% would be counted towards achieving the MBE Participation Goal and Subgoal, if any, 
for the MBE supplier in this example. 
 

 Manufacturer:  A certified MBE firm’s participation may be counted in full if the 
MBE is certified in the appropriate NAICS code(s) to provide products and services 
as a manufacturer.   
 

 Broker:  With respect to materials or supplies purchased from a certified MBE that 
is neither a manufacturer nor a regular dealer, a unit may apply the entire amount 
of fees or commissions charged for assistance in the procurement of the materials 
and supplies, fees, or transportation charges for the delivery of materials and 
supplies required on a procurement toward the MBE contract goals, provided a 
unit determines the fees to be reasonable and not excessive as compared with 
fees customarily allowed for similar services. A unit may not apply any portion of 
the costs of the materials and supplies toward MBE goals.   

 Furnish and Install and other Services:  The participation of a certified MBE 
supplier, wholesaler, and/or regular dealer certified in the proper NAICS code(s) to 
furnish and install materials necessary for successful contract completion may be 
counted in full. Includes the participation of other MBE service providers in the 
proper NAICS code(s) may be counted in full. 

. 
9. Dually certified firms. An MBE that is certified in more than one subgroup category may 

only be counted toward goal fulfillment of ONE of those categories with regard to a 
particular contract. 
 
Example: A woman-owned Hispanic American (dually certified) firm may be used to fulfill 
the women-owned OR Hispanic American subgoal, but not both on the same contract. 
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10. CAUTION:  The percentage of  MBE participation, computed using the percentage 
amounts determined for all of the MBE firms listed in Part 3, MUST meet or exceed the 
MBE participation goal and subgoals (if applicable) as set forth in Part 2- for this 
solicitation. If a bidder/offeror is unable to meet the MBE participation goal or any 
subgoals (if applicable), then the bidder/offeror must request a waiver in Part 2 or the bid 
will be deemed not responsive, or the proposal not reasonably susceptible of being 
selected for award. You may wish to use the attached Goal/Subgoal Worksheet to assist 
in calculating the percentages and confirming that your commitment meets or exceeds 
the applicable MBE participation goal and subgoals (if any). 
 

11. If you have any questions as to whether a firm is certified to perform the specific services 
or provide specific products, please contact MDOT’s Office of Minority Business 
Enterprise at 1-800-544-6056 or via email to mbe@mdot.state.md.us sufficiently prior to 
the submission due date. 

 

Subgoals (if applicable)  
 
   

 Total African American MBE Participation:     _____6______% 
Total Hispanic American MBE Participation:     _____2_______% 

 Total Women-Owned MBE Participation:    _____9_______% 
 

Overall Goal 
 Total MBE Participation (include all categories):  _____30______% 
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PART 2 - MBE UTILIZATION AND FAIR SOLICITATION AFFIDAVIT  
 
This MBE Utilization and Fair Solicitation Affidavit and MBE Participation 
Schedule must be completed and included with the bid/proposal.  If the 
bidder/offeror fails to accurately complete and submit this Affidavit and the 
Schedule in Part 3 with the bid or proposal as required, the Procurement Officer 
shall deem the bid non-responsive or shall determine that the proposal is not 
reasonably susceptible of being selected for award. 
 
In connection with the bid/proposal submitted in response to Solicitation No.      , I 
affirm the following:  
 
1.  MBE Participation (PLEASE CHECK ONLY ONE)  

 

☐ I acknowledge and intend to meet IN FULL both the overall certified Minority 
Business Enterprise (MBE) participation goal of   30    percent and all of the following 
subgoals: 

   9    percent for African American-owned MBE firms  

   2    percent for Hispanic American-owned MBE firms 

  6    percent for Women-owned MBE firms 
 

Therefore, I am not seeking a waiver pursuant to COMAR 21.11.03.11. I acknowledge 
that by checking the above box and agreeing to meet the stated goal and subgoal(s), if 
any, I must complete Part 3 - MBE Participation Schedule and Part 4 Signature Page in 
order to be considered for award. 
 
OR 
 

☐  I conclude that I am unable to achieve the MBE participation goal and/or subgoals. I 
hereby request a waiver, in whole or in part, of the overall goal and/or subgoals. I 
acknowledge that by checking this box and requesting a partial waiver of the stated goal 
and/or one or more of the stated subgoal(s) if any, I must complete Part 3, the MBE 
Participation Schedule and Part 4 Signature Page for the portion of the goal and/or 
subgoal(s) if any, for which I am not seeking a waiver, in order to be considered for 
award. I acknowledge that by checking this box and requesting a full waiver of the stated 
goal and the stated subgoal(s) if any, I must complete Part 4 Signature Page in order to 
be considered for award. 
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Additional MBE Documentation  
 
I understand that if I am notified that I am the apparent awardee or as requested by the 
Procurement Officer, I must submit the following documentation within 10 working days 
of receiving notice of the potential award or from the date of conditional award (per 
COMAR 21.11.03.10), whichever is earlier: 

(a) Good Faith Efforts Documentation to Support Waiver Request (Attachment H-1C)  

(b) Outreach Efforts Compliance Statement (Attachment H-2); 

(c) MBE Subcontractor/MBE Prime Project Participation Statement (Attachments H-
3A and 3B); 

(d) Any other documentation, including additional waiver documentation if applicable, 
required by the Procurement Officer to ascertain bidder or offeror responsibility in 
connection with the certified MBE participation goal and subgoals, if any. 

 
I understand that if I fail to return each completed document within the required time, the 
Procurement Officer may determine that I am not responsible and therefore not eligible 
for contract award. If the contract has already been awarded, the award is voidable. 
 
Information Provided to MBE firms  
 
In the solicitation of subcontract quotations or offers, MBE firms were provided not less 
than the same information and amount of time to respond as were non-MBE firms.  
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PART 3 - MBE PARTICIPATION SCHEDULE 

Set forth below are the (i) certified MBEs I intend to use, (ii) the percentage of the total Contract 
value allocated to each MBE for this project and, (iii) the items of work each MBE will provide 
under the Contract.  I have confirmed with the MDOT database that the MBE firms identified 
below (including any self-performing MBE prime firms) are performing work activities for which 
they are MDOT-certified. 
 
Prime Contractor  Project Description Project/Contract 

Number 
  

TU Bikeway Loop 
 

 
19-012 AE-CB 

 
LIST INFORMATION FOR EACH CERTIFIED MBE FIRM YOU AGREE TO USE TO ACHIEVE THE MBE PARTICIPATION GOAL 
AND SUBGOALS, IF ANY.  MBE PRIMES:  PLEASE COMPLETE BOTH SECTIONS A AND B BELOW.  
 

SECTION A:  For MBE Prime Contractors ONLY (including MBE Primes in a Joint Venture) 
 
MBE Prime Firm 
Name:________________________________ 
 
MBE Certification Number: ___________   
 
(If dually certified, check only one box.) 
 

 African American-Owned 
 Hispanic American- Owned  
 Asian American-Owned 
 Women-Owned 
 Other MBE Classification 

 
NAICS code: _______________________________ 
 
 
 
 
 
 

Percentage of total Contract Value to be performed with own 
forces and counted towards the MBE overall participation goal 
(up to 50% of the overall goal):  _______%  Please refer to Item 
#8 in Part 1- Instructions of this document for new MBE 
participation guidelines regarding materials and supplies.   
 
Percentage of total Contract Value to be performed with own 
forces and counted towards the subgoal, if any, for my MBE 
classification (up to 100% of not more than one subgoal):  
_______% 
 

 Supplier, wholesaler and/or regular dealer (count 60%)  
 Manufacturer (count 100%) 
 Broker (count reasonable fee/commission only) 
 Furnish and Install and other Services (count 100%) 

 
Complete the applicable prompt (select only one) from 
prompts A-C below that applies to the type of work your firm 
is self-performing to calculate amount to be counted towards 
achieving the MBE Participation Goal and Subgoal, if any. 
 
A. Percentage amount of subcontract where the MBE Prime firm is 
being used for manufacturer, furnish and install, and/or services 
(excluding products / services from suppliers, wholesalers, regular 
dealers and brokers) _____%  
 
B. Percentage amount for items of work where the MBE Prime firm 
is being used as supplier, wholesaler, and/or regular dealer (60% 
Rule).  
Total percentage of Supplies/Products ______% x 60% = ______%  
 
C. Percentage amount of fee where the MBE Prime firm is being 
used as broker (count reasonable fee/commission only) ______ %   
 
Description of the Work to be performed with MBE prime’s own  
forces: 
___________________________________________________ 
___________________________________________________ 
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SECTION B:  For all Contractors (including MBE Primes and MBE Primes in a Joint 
Venture) 

MBE Firm  
Name:______________________________________ 
 
MBE Certification Number: ______________________ 
 
(If dually certified, check only one box.) 

 African American-Owned  
 Hispanic American- Owned  
 Asian American-Owned    
 Women-Owned 
 Other MBE Classification 

 
NAICS code: _______________________________ 

Please refer to Item #8 in Part 1- Instructions of this document for 
new MBE participation guidelines regarding materials and 
supplies.  
 

 Supplier, wholesaler and/or regular dealer (count 60%) 
 Manufacturer (count 100%) 
 Broker (count reasonable fee/commission only) 
 Furnish and Install and other Services (count 100%) 

 
Complete the applicable prompt (select only one) from prompts A-
C below that applies to the type of work that the MBE firm named 
to the left will be performing to calculate the amount to be counted 
towards achieving the MBE Participation Goal and Subgoal, if any. 
 
A. Percentage amount of subcontract where the MBE firm is being used 
for manufacturer, furnish and install, and/or services (excluding 
products/services from suppliers, wholesalers, regular dealers  
and brokers) ______%  
 
B. Percentage amount for items of work where the MBE firm is being 
used as supplier, wholesaler, and/or regular dealer (60% Rule)).  
Total percentage of Supplies/Products ______%  X  60%  = ______%  
 
C. Percentage amount of fee where the MBE firm is being used as  
broker (count reasonable fee/commission only) ______ %   
 
Description of the Work to be Performed: 
_________________________________________________________ 
_________________________________________________________ 

MBE Firm  
Name:______________________________________ 
 
MBE Certification Number: _____________________ 
 
(If dually certified, check only one box.) 

 African American-Owned 
 Hispanic American- Owned  
 Asian American-Owned     
 Women-Owned 
 Other MBE Classification 

 
NAICS code: _______________________________ 
 

Please refer to Item #8 in Part 1- Instructions of this document for 
new MBE participation guidelines regarding materials and 
supplies.  
 

 Supplier, wholesaler and/or regular dealer (count 60%) 
 Manufacturer (count 100%) 
 Broker (count reasonable fee/commission only) 
 Furnish and Install and other Services (count 100%) 

 
Complete the applicable prompt (select only one) from prompts A-
C below that applies to the type of work that the MBE Firm named 
to the left  will be performing to calculate the amount to be 
counted towards achieving the MBE Participation Goal and 
Subgoal, if any. 
 
A. Percentage amount of subcontract where the MBE Firm is being used 
for manufacturer, furnish and install, and/or services (excluding 
products/services from suppliers, wholesalers, regular dealers  
and brokers) ______%  
 
B. Percentage amount for items of work where the MBE firm is being 
used as supplier, wholesaler, and/or regular dealer (60% Rule)).  
Total percentage of Supplies/Products ______%  X  60%  = ______% 
 
C. Percentage amount of fee where the MBE firm is being used as  
broker (count reasonable fee/commission only) ______ %   
 
Description of the Work to be Performed: 
_________________________________________________________ 
_________________________________________________________ 
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MBE Firm  
Name:______________________________________ 
 
MBE Certification Number: ______________________ 
 
(If dually certified, check only one box.) 

 African American-Owned  
 Hispanic American- Owned  
 Asian American-Owned     
 Women-Owned 
 Other MBE Classification 

 
 
NAICS code: _______________________________ 

Please refer to Item #8 in Part 1- Instructions of this document for 
new MBE participation guidelines regarding materials and 
supplies.  
 

 Supplier, wholesaler and/or regular dealer (count 60%) 
 Manufacturer (count 100%) 
 Broker (count reasonable fee/commission only) 
 Furnish and Install and other Services (count 100%) 

 
Complete the applicable prompt (select only one) from prompts A-
C below that applies to the type of work that for the MBE firm 
named to the left will be performing to calculate the amount to be 
counted towards achieving the MBE Participation Goal and 
Subgoal, if any. 
 
A. Percentage amount of subcontract where the MBE firm is being used 
for manufacturer, furnish and install, and/or services (excluding 
products/services from suppliers, wholesalers, regular dealers  
and brokers) ______%  
 
B. Percentage amount for items of work where the MBE firm is being 
used as supplier, wholesaler, and/or regular dealer (60% Rule).  
Total percentage of Supplies/Products ______%  X  60%  = ______% 
 
C. Percentage amount of fee where the MBE firm is being used as  
broker (count reasonable fee/commission only) ______ %   
 
Description of the Work to be Performed: 
_________________________________________________________ 
_________________________________________________________ 

MBE Firm  
Name:______________________________________ 
 
MBE Certification Number: ______________________ 
 
(If dually certified, check only one box.) 

 African American-Owned  
 Hispanic American- Owned  
 Asian American-Owned     
 Women-Owned 
 Other MBE Classification 

 
 
NAICS code: _______________________________ 

Please refer to Item #8 in Part 1- Instructions of this document for 
new MBE participation guidelines regarding materials and 
supplies.  
 

 Supplier, wholesaler and/or regular dealer (count 60%) 
 Manufacturer (count 100%) 
 Broker (count reasonable fee/commission only) 
 Furnish and Install and other Services (count 100%) 

 
Complete the applicable prompt (select only one) from prompts A-
C below that applies to the type of work that the MBE firm named 
to the left will be performing to calculate the amount to be counted 
towards achieving the MBE Participation Goal and Subgoal, if any. 
 
A. Percentage amount of subcontract where the MBE firm is being used  
for manufacturer, furnish and install, and/or services (excluding 
products/services from suppliers, wholesalers, regular dealers  
and brokers) ______%  
 
B. Percentage amount for items of work where the MBE firm is being 
used as supplier, wholesaler, and/or regular dealer (60% Rule)).  
Total percentage of Supplies/Products ______%  X  60%  = ______% 
 
C. Percentage amount of fee where the MBE firm is being used as 
broker_______ %   
 
Description of the Work to be Performed: 
_________________________________________________________ 
_________________________________________________________ 

Continue on separate page if needed 
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PART 4 – SIGNATURE PAGE 
To complete Affidavit committing to MBE(s) or requesting waiver,  

bidder/offeror must sign below 
 
 

I solemnly affirm under the penalties of perjury that: (i) I have reviewed the 
instructions for the MBE Utilization & Fair Solicitation Affidavit and MBE Schedule, 
and (ii) the information contained in the MBE Utilization & Fair Solicitation 
Affidavit and MBE Schedule is true to the best of my knowledge, information and 
belief.  
 

_______________________________ __________________________________ 
Bidder/Offeror Name    Signature of Authorized Representative 
(PLEASE PRINT OR TYPE) 
 
_______________________________ __________________________________ 
Address      Printed Name and Title 
 
_______________________________ __________________________________ 
City, State and Zip Code    Date 

 
SUBMIT THIS AFFIDAVIT WITH BID/PROPOSAL 

 
 

 
 
 
 

  



V. 6/6/14 

 

1 of 7 

 
 

MBE ATTACHMENT H-1B 
WAIVER GUIDANCE  

 
 

GUIDANCE FOR DOCUMENTING GOOD FAITH EFFORTS TO MEET MBE 
PARTICIPATION GOALS 

 
 

In order to show that it has made good faith efforts to meet the Minority Business Enterprise (MBE) 
participation goal (including any MBE subgoals) on a contract, the bidder/offeror must either (1) meet the 
MBE Goal(s) and document its commitments for participation of MBE Firms, or (2) when it does not meet 
the MBE Goal(s), document its Good Faith Efforts to meet the goal(s).   
 

I. Definitions 
 
MBE Goal(s) – “MBE Goal(s)” refers to the MBE participation goal and MBE participation subgoal(s).      
    
Good Faith Efforts – The “Good Faith Efforts” requirement means that when requesting a waiver, the 
bidder/offeror must demonstrate that it took all necessary and reasonable steps to achieve the MBE Goal(s), 
which, by their scope, intensity, and appropriateness to the objective, could reasonably be expected to obtain 
sufficient MBE participation, even if those steps were not fully successful.  Whether a bidder/offeror that 
requests a waiver made adequate good faith efforts will be determined by considering the quality, quantity, 
and intensity of the different kinds of efforts that the bidder/offeror has made. The efforts employed by the 
bidder/offeror should be those that one could reasonably expect a bidder/offeror to take if the bidder/offeror 
were actively and aggressively trying to obtain MBE participation sufficient to meet the MBE contract goal 
and subgoals. Mere pro forma efforts are not good faith efforts to meet the MBE contract requirements. The 
determination concerning the sufficiency of the bidder's/offeror’s good faith efforts is a judgment call; meeting 
quantitative formulas is not required. 
 
Identified Firms – “Identified Firms” means a list of the MBEs identified by the procuring agency during the 
goal setting process and listed in the procurement as available to perform the Identified Items of Work.  It 
also may include additional MBEs identified by the bidder/offeror as available to perform the Identified Items 
of Work, such as MBEs certified or granted an expansion of services after the procurement was issued.  If 
the procurement does not include a list of Identified Firms, this term refers to all of the MBE Firms (if State-
funded) the bidder/offeror identified as available to perform the Identified Items of Work and should include 
all appropriately certified firms that are reasonably identifiable.     
 
Identified Items of Work – “Identified Items of Work” means the bid items identified by the procuring agency 
during the goal setting process and listed in the procurement as possible items of work for performance by 
MBE Firms.  It also may include additional portions of items of work the bidder/offeror identified for 
performance by MBE Firms to increase the likelihood that the MBE Goal(s) will be achieved.  If the 
procurement does not include a list of Identified Items of Work, this term refers to all of the items of work the 
bidder/offeror identified as possible items of work for performance by MBE Firms and should include all 
reasonably identifiable work opportunities.   
 
MBE Firms – “MBE Firms” refers to a firm certified by the Maryland Department of Transportation (“MDOT”) 
under COMAR 21.11.03.  Only MDOT-certified MBE Firms can participate in the State’s MBE Program.  
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II. Types of Actions Agency will Consider 
 

The bidder/offeror is responsible for making relevant portions of the work available to MBE subcontractors 
and suppliers and to select those portions of the work or material needs consistent with the available MBE 
subcontractors and suppliers, so as to facilitate MBE participation.  The following is a list of types of actions 
the procuring agency will consider as part of the bidder's/offeror’s Good Faith Efforts when the bidder/offeror 
fails to meet the MBE Goal(s).  This list is not intended to be a mandatory checklist, nor is it intended to be 
exclusive or exhaustive.  Other factors or types of efforts may be relevant in appropriate cases. 
 
A. Identify Bid Items as Work for MBE Firms 
 

1. Identified Items of Work in Procurements 
 
(a) Certain procurements will include a list of bid items identified during the goal setting process as 

possible work for performance by MBE Firms.  If the procurement provides a list of Identified Items of Work, 
the bidder/offeror shall make all reasonable efforts to solicit quotes from MBE Firms to perform that work.  

 
(b) Bidders/Offerors may, and are encouraged to, select additional items of work to be performed by 

MBE Firms to increase the likelihood that the MBE Goal(s) will be achieved.   
 
2. Identified Items of Work by Bidders/Offerors 
 
(a) When the procurement does not include a list of Identified Items of Work or for additional Identified 

Items of Work, bidders/offerors should reasonably identify sufficient items of work to be performed by MBE 
Firms.   

 
(b) Where appropriate, bidders/offerors should break out contract work items into economically feasible 

units to facilitate MBE participation, rather than perform these work items with their own forces.  The ability 
or desire of a prime contractor to perform the work of a contract with its own organization does not relieve 
the bidder/offeror of the responsibility to make Good Faith Efforts. 

 
B. Identify MBE Firms to Solicit  
 

1. MBE Firms Identified in Procurements 
 

(a) Certain procurements will include a list of the MBE Firms identified during the goal setting process 
as available to perform the items of work.  If the procurement provides a list of Identified MBE Firms, the 
bidder/offeror shall make all reasonable efforts to solicit those MBE firms. 
 

(b) Bidders/offerors may, and are encouraged to, search the MBE Directory to identify additional MBEs 
who may be available to perform the items of work, such as MBEs certified or granted an expansion of 
services after the solicitation was issued.   

 
2. MBE Firms Identified by Bidders/Offerors 
 
(a) When the procurement does not include a list of Identified MBE Firms, bidders/offerors should 

reasonably identify the MBE Firms that are available to perform the Identified Items of Work.   
 

(b)  Any MBE Firms identified as available by the bidder/offeror should be certified to perform the 
Identified Items of Work.   
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C. Solicit MBEs   
 

1. Solicit all Identified Firms for all Identified Items of Work by providing written notice.  The 
bidder/offeror should: 
 

(a) provide the written solicitation at least 10 days prior to bid opening to allow sufficient time for the 
MBE Firms to respond;  

 
(b) send the written solicitation by first-class mail, facsimile, or email using contact information in the 

MBE Directory, unless the bidder/offeror has a valid basis for using different contact information; and 
 

 (c) provide adequate information about the plans, specifications, anticipated time schedule for 
portions of the work to be performed by the MBE, and other requirements of the contract to assist MBE 
Firms in responding.  (This information may be provided by including hard copies in the written solicitation 
or by electronic means as described in C.3 below.) 
 
 2. “All” Identified Firms includes the MBEs listed in the procurement and any MBE Firms you 
identify as potentially available to perform the Identified Items of Work, but it does not include MBE Firms 
who are no longer certified to perform the work as of the date the bidder/offeror provides written solicitations. 
 
 3. “Electronic Means” includes, for example, information provided via a website or file transfer 
protocol (FTP) site containing the plans, specifications, and other requirements of the contract.  If an 
interested MBE cannot access the information provided by electronic means, the bidder/offeror must make 
the information available in a manner that is accessible to the interested MBE.   
 
 4. Follow up on initial written solicitations by contacting MBEs to determine if they are 
interested.  The follow up contact may be made: 
 
 (a) by telephone using the contact information in the MBE Directory, unless the bidder/offeror has a 
valid basis for using different contact information; or 
 
 (b) in writing via a method that differs from the method used for the initial written solicitation.  
 

5. In addition to the written solicitation set forth in C.1 and the follow up required in C.4, use all other 
reasonable and available means to solicit the interest of MBE Firms certified to perform the work of the 
contract.  Examples of other means include:  

 
(a) attending any pre-bid meetings at which MBE Firms could be informed of contracting and 

subcontracting opportunities; and 
 

 (b) if recommended by the procurement, advertising with or effectively using the services of at least 
two minority focused entities or media, including trade associations, minority/women community 
organizations, minority/women contractors' groups, and local, state, and federal minority/women business 
assistance offices listed on the MDOT Office of Minority Business Enterprise website. 
 

 
D. Negotiate With Interested MBE Firms   
 
Bidders/Offerors must negotiate in good faith with interested MBE Firms. 
 

1. Evidence of negotiation includes, without limitation, the following: 
 
(a) the names, addresses, and telephone numbers of MBE Firms that were considered;  
 
(b) a description of the information provided regarding the plans and specifications for the work selected 

for subcontracting and the means used to provide that information; and  
 
(c) evidence as to why additional agreements could not be reached for MBE Firms to perform the work. 
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2. A bidder/offeror using good business judgment would consider a number of factors in negotiating 
with subcontractors, including MBE subcontractors, and would take a firm's price and capabilities as well as 
contract goals into consideration.  

 
3. The fact that there may be some additional costs involved in finding and using MBE Firms is not in 

itself sufficient reason for a bidder's/offeror’s failure to meet the contract MBE goal(s), as long as such costs 
are reasonable.  Factors to take into consideration when determining whether a MBE Firm’s quote is 
excessive or unreasonable include, without limitation, the following:  

(a) the dollar difference between the MBE subcontractor’s quote and the average of the other 
subcontractors’ quotes received by the bidder/offeror;  

(b) the percentage difference between the MBE subcontractor’s quote and the average of the other 
subcontractors’ quotes received by the bidder/offeror;  

(c) the percentage that the MBE subcontractor’s quote represents of the overall contract amount;  

(d) the number of MBE firms that the bidder/offeror solicited for that portion of the work;  

(e) whether the work described in the MBE and Non-MBE subcontractor quotes (or portions thereof) 
submitted for review is the same or comparable; and 

(f) the number of quotes received by the bidder/offeror for that portion of the work. 

4. The above factors are not intended to be mandatory, exclusive, or exhaustive, and other evidence 
of an excessive or unreasonable price may be relevant.   

5. The bidder/offeror may not use its price for self-performing work as a basis for rejecting a MBE 
Firm’s quote as excessive or unreasonable.   

6. The “average of the other subcontractors’ quotes received” by the bidder/offeror refers to the 
average of the quotes received from all subcontractors.  Bidder/offeror should attempt to receive quotes 
from at least three subcontractors, including one quote from a MBE and one quote from a Non-MBE.  

 7. A bidder/offeror shall not reject a MBE Firm as unqualified without sound reasons based on 
a thorough investigation of the firm’s capabilities.  For each certified MBE that is rejected as unqualified or 
that placed a subcontract quotation or offer that the bidder/offeror concludes is not acceptable, the 
bidder/offeror must provide a written detailed statement listing the reasons for this conclusion.  The 
bidder/offeror also must document the steps taken to verify the capabilities of the MBE and Non-MBE Firms 
quoting similar work.  

(a) The factors to take into consideration when assessing the capabilities of a MBE Firm, include, but 
are not limited to the following: financial capability, physical capacity to perform, available personnel and 
equipment, existing workload, experience performing the type of work, conduct and performance in previous 
contracts, and ability to meet reasonable contract requirements.   

(b) The MBE Firm’s standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the efforts to meet the project goal.   
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E. Assisting Interested MBE Firms   
 
When appropriate under the circumstances, the decision-maker will consider whether the bidder/offeror: 
 
1. made reasonable efforts to assist interested MBE Firms in obtaining the bonding, lines of credit, or 

insurance required by the procuring agency or the bidder/offeror; and 
 
2. made reasonable efforts to assist interested MBE Firms in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
III. Other Considerations 
 
In making a determination of Good Faith Efforts the decision-maker may consider engineering estimates, 
catalogue prices, general market availability and availability of certified MBE Firms in the area in which the 
work is to be performed, other bids or offers and subcontract bids or offers substantiating significant 
variances between certified MBE and Non-MBE costs of participation, and their impact on the overall cost 
of the contract to the State and any other relevant factors.   
 
The decision-maker may take into account whether a bidder/offeror decided to self-perform subcontract 
work with its own forces, especially where the self-performed work is Identified Items of Work in the 
procurement.  The decision-maker also may take into account the performance of other bidders/offerors in 
meeting the contract. For example, when the apparent successful bidder/offeror fails to meet the contract 
goal, but others meet it, this reasonably raises the question of whether, with additional reasonable efforts, 
the apparent successful bidder/offeror could have met the goal. If the apparent successful bidder/offeror 
fails to meet the goal, but meets or exceeds the average MBE participation obtained by other 
bidders/offerors, this, when viewed in conjunction with other factors, could be evidence of the apparent 
successful bidder/offeror having made Good Faith Efforts. 
 
IV. Documenting Good Faith Efforts 
 
At a minimum, a bidder/offeror seeking a waiver of the MBE Goal(s) or a portion thereof must provide written 
documentation of its Good Faith Efforts, in accordance with COMAR 21.11.03.11, within 10 business days 
after receiving notice that it is the apparent awardee.  The written documentation shall include the following: 
 
A. Items of Work (Complete Good Faith Efforts Documentation Attachment 1-C, Part 1)  
 
A detailed statement of the efforts made to select portions of the work proposed to be performed by certified 
MBE Firms in order to increase the likelihood of achieving the stated MBE Goal(s). 
 
B. Outreach/Solicitation/Negotiation   
 

1. The record of the bidder’s/offeror’s compliance with the outreach efforts prescribed by COMAR 
21.11.03.09C(2)(a).  (Complete Outreach Efforts Compliance Statement – Attachment 2). 

 
2. A detailed statement of the efforts made to contact and negotiate with MBE Firms including: 

 
(a) the names, addresses, and telephone numbers of the MBE Firms who were contacted, with the dates 

and manner of contacts (letter, fax, email, telephone, etc.) (Complete Good Faith Efforts Attachment 1-
C- Part 2, and submit letters, fax cover sheets, emails, etc. documenting solicitations); and 
 

(b) a description of the information provided to MBE Firms regarding the plans, specifications, and 
anticipated time schedule for portions of the work to be performed and the means used to provide that 
information. 

 



V. 6/6/14 

 

6 of 7 

 
 

C. Rejected MBE Firms (Complete Good Faith Efforts Attachment 1-C, Part 3)   
 

1. For each MBE Firm that the bidder/offeror concludes is not acceptable or qualified, a detailed 
statement of the reasons for the bidder's/offeror’s conclusion, including the steps taken to verify the 
capabilities of the MBE and Non-MBE Firms quoting similar work.  

2. For each certified MBE Firm that the bidder/offeror concludes has provided an excessive or 
unreasonable price, a detailed statement of the reasons for the bidder's/offeror’s conclusion, including the 
quotes received from all MBE and Non-MBE firms bidding on the same or comparable work.  (Include 
copies of all quotes received.)  

3. A list of MBE Firms contacted but found to be unavailable.  This list should be accompanied by a 
MBE Unavailability Certificate (see Exhibit A to this Part 1) signed by the MBE contractor or a statement 
from the bidder/offeror that the MBE contractor refused to sign the MBE Unavailability Certificate. 
 
D. Other Documentation 
 

1. Submit any other documentation requested by the Procurement Officer to ascertain the 
bidder’s/offeror’s Good Faith Efforts. 

 
2. Submit any other documentation the bidder/offeror believes will help the Procurement Officer 

ascertain its Good Faith Efforts.     
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Exhibit A 
 

MBE Subcontractor Unavailability Certificate 
 
 
1.  It is hereby certified that the firm of        

                           (Name of Minority firm) 
located at   
   (Number)                                           (Street) 

   

        (City)     (State)            (Zip) 
 
was offered an opportunity to bid on Solicitation No.                                  
 
in                                       County by               
          (Name of Prime 
Contractor’s Firm) 
 
************************************************************************************************************* 
 
2.                                                                                        (Minority Firm), is either 
unavailable for the  
 
work/service or unable to prepare a bid for this project for the following reason(s): 

 
  
 
 
 
 
                    
Signature of Minority Firm’s MBE Representative   Title     
   Date  
 
 
  

MDOT Certification #          Telephone # 
 

 
3. To be completed by the prime contractor if Section 2 of this form is not completed by the minority firm. 
 
To the best of my knowledge and belief, said Certified Minority Business Enterprise is either unavailable for 
the work/service for this project, is unable to prepare a bid, or did not respond to a request for a price 
proposal and has not completed the above portion of this submittal. 
 
 
 
          
           Signature of Prime Contractor    Title       Date 
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MBE ATTACHMENT H-1C 
 

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER 
REQUEST  

 
PAGE __ OF ___ 

 

Prime Contractor Project Description Solicitation Number 
      TU Bikeway Loop 

 
19-012 AE-CB 

 
 

Parts 1, 2, and 3  must be included with this certificate along with all documents supporting your 
waiver request.   

 
 

 
I affirm that I have reviewed Attachment H-1B, Waiver Guidance.  I further affirm under penalties of 
perjury that the contents of Parts 1, 2, and 3 of this Attachment H-1C Good Faith Efforts 
Documentation Form are true to the best of my knowledge, information, and belief. 
 

____________________________________ _______________________________________ 

Company Name      Signature of Representative 
 
 
____________________________________ _______________________________________ 

Address       Printed Name and Title 
 
 

____________________________________ _______________________________________ 

City, State and Zip Code     Date 
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GOOD FAITH EFFORTS DOCUMENTATION  
TO SUPPORT WAIVER REQUEST 

 
PART 1 – IDENTIFIED ITEMS OF WORK BIDDER/OFFEROR MADE AVAILABLE TO 

MBE FIRMS 
 

PAGE __ OF ___ 
 

Prime Contractor Project Description Solicitation Number 
      TU Bikeway Loop 

 
19-012 AE-CB 

 
Identify those items of work that the bidder/offeror made available to MBE Firms.  This includes, where appropriate, those 
items the bidder/offeror identified and determined to subdivide into economically feasible units to facilitate the MBE 
participation.  For each item listed, show the anticipated percentage of the total contract amount.  It is the bidder’s/offeror’s 
responsibility to demonstrate that sufficient work to meet the goal was made available to MBE Firms, and the total 
percentage of the items of work identified for MBE participation equals or exceeds the percentage MBE goal set for the 
procurement.  Note:  If the procurement includes a list of bid items identified during the goal setting process as possible 
items of work for performance by MBE Firms, the bidder/offeror should make all of those items of work available to MBE 
Firms or explain why that item was not made available.  If the bidder/offeror selects additional items of work to make 
available to MBE Firms, those additional items should also be included below. 
 

Identified Items of Work  
Was this work 
listed in the 
procurement? 

Does 
bidder/offeror 
normally  
self-perform 
this work? 

Was this work  made 
available to MBE Firms?  
 If no, explain why?  
 

  □ Yes      □ No  □ Yes      □ No 
□ Yes      □ No 
 

  □ Yes      □ No  □ Yes      □ No 
□ Yes      □ No 
 

  □ Yes      □ No  □ Yes      □ No 
□ Yes      □ No 
 

  □ Yes      □ No  □ Yes      □ No 
□ Yes      □ No 
 

  □ Yes      □ No  □ Yes      □ No 
□ Yes      □ No 
 

  □ Yes      □ No  □ Yes      □ No 
□ Yes      □ No 
 

  □ Yes      □ No  □ Yes      □ No 
□ Yes      □ No 
 

  □ Yes      □ No  □ Yes      □ No 
□ Yes      □ No 
 

  □ Yes      □ No  □ Yes      □ No 
□ Yes      □ No 
 

  □ Yes      □ No  □ Yes      □ No 
□ Yes      □ No 
 

Please check if Additional Sheets are attached. 
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GOOD FAITH EFFORTS DOCUMENTATION 
TO SUPPORT WAIVER REQUEST 

PART 2 – IDENTIFIED MBE FIRMS AND RECORD OF SOLICITATIONS 
 

PAGE __ OF ___ 
 

Prime Contractor Project Description Solicitation Number 
      TU Bikeway Loop 

 
19-012 AE-CB 

 
Identify the MBE Firms solicited to provide quotes for the Identified Items of Work made available for MBE participation.  
Include the name of the MBE Firm solicited, items of work for which bids/quotes were solicited, date and manner of initial 
and follow-up solicitations, whether the MBE provided a quote, and whether the MBE is being used to meet the MBE 
participation goal.  MBE Firms used to meet the participation goal must be included on the MBE Participation Schedule.  
Note: If the procurement includes a list of the MBE Firms identified during the goal setting process as potentially available 
to perform the items of work, the bidder/offeror should solicit all of those MBE Firms or explain why a specific MBE was not 
solicited.  If the bidder/offeror identifies additional MBE Firms who may be available to perform Identified Items of Work, 
those additional MBE Firms should also be included below.  Copies of all written solicitations and documentation of follow-
up calls to MBE Firms must be attached to this form.  This list should be accompanied by a Minority Contractor Unavailability 
Certificate signed by the MBE contractor or a statement from the bidder/offeror that the MBE contractor refused to sign the 
Minority Contractor Unavailability Certificate (see Exhibit A to MBE Attachment 1-B).  If the bidder/offeror used a Non-MBE 
or is self-performing the identified items of work, Part 3 must be completed. 
 

Name of  
Identified MBE Firm  & 
MBE Classification 

Describe Item of  Work 
Solicited 

Initial  
Solicitation 
Date & Method 

Follow-up 
Solicitation 
Date & Method 

Details for  
Follow-up Calls  

Quote 
Rec’d 

Quote 
Used 

Reason 
Quote Rejected  

Firm Name: 
 

 
MBE Classification 
(Check only if 
requesting waiver of 
MBE subgoal.) 
 

 African American-
Owned 
 Hispanic American- 
Owned  
 Asian American-
Owned 
 Women-Owned 
 Other MBE 
Classification 

____________________ 
 

 Date: 
 
□ Mail 
□ Facsimile 
□ Email 

Date: 
 
□ Phone 
□ Mail 
□ Facsimile 
□ Email 

Time of Call: 
 
Spoke With:  
 
□ Left Message  

□ Yes      
□ No 

□ Yes      
□ No 

□ Used Other 
MBE 
□ Used Non-MBE 
 
□ Self-performing 

Firm Name: 
 

 
MBE Classification 
(Check only if 
requesting waiver of 
MBE subgoal.) 
 

 African American-
Owned 
 Hispanic American- 
Owned  
 Asian American-
Owned 
 Women-Owned 
 Other MBE 
Classification 

____________________ 
 

 Date: 
 
□ Mail 
□ Facsimile 
□ Email 

Date: 
 
□ Phone 
□ Mail 
□ Facsimile 
□ Email 

Time of Call: 
 
Spoke With:  
 
□ Left Message 

□ Yes      
□ No 

□ Yes      
□ No 

□ Used Other 
MBE 
□ Used Non-MBE 
 
□ Self-performing 

Please check if Additional Sheets are attached. 
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GOOD FAITH EFFORTS DOCUMENTATION  
TO SUPPORT WAIVER REQUEST 

 
PART 3 – ADDITIONAL INFORMATION REGARDING REJECTED MBE QUOTES 

 
PAGE __ OF ___ 

 

Prime Contractor Project Description Solicitation Number 
      TU Bikeway Loop 

 
19-012 AE-CB 

 
This form must be completed if Part 2 indicates that a MBE quote was rejected because the bidder/offeror is using a Non-
MBE or is self-performing the Identified Items of Work.  Provide the Identified Items Work, indicate whether the work will be 
self-performed or performed by a Non-MBE, and if applicable, state the name of the Non-MBE.  Also include the names of 
all MBE and Non-MBE Firms that provided a quote and the amount of each quote.     
 
 

Describe Identified Items 
of Work Not Being 
Performed by MBE 
(Include spec/section 
number from bid) 

Self-performing or Using  
Non-MBE (Provide 
name) 

Amount of 
 Non-MBE 
Quote 

Name of Other Firms 
who Provided Quotes &  
Whether MBE or Non-
MBE  

Amount 
Quoted 

Indicate Reason Why MBE Quote 
Rejected & Briefly Explain  

 □ Self-performing 
 
□ Using Non-MBE 
 
    ________________ 

 
$_________
_ 

 
 
__________________ 
□ MBE 
□ Non-MBE  

 
$__________ 

□ Price  
□ Capabilities  
□ Other 
 

 □ Self-performing 
 
□ Using Non-MBE 
 
    ________________ 

 
$_________
_ 

 
 
__________________ 
□ MBE 
□ Non- MBE  

 
$__________ 

□ Price  
□ Capabilities  
□ Other 
 

 □ Self-performing 
 
□ Using Non-MBE 
 
    ________________ 

 
$_________
_ 

 
 
__________________ 
□ MBE 
□ Non- MBE  

 
$__________ 

□ Price  
□ Capabilities  
□ Other 
 

 □ Self-performing 
 
□ Using Non- MBE 
 
    ________________ 

 
$_________
_ 

 
 
__________________ 
□ MBE 
□ Non- MBE  

 
$__________ 

□ Price  
□ Capabilities  
□ Other 
 

 □ Self-performing 
 
□ Using Non- MBE 
 
    ________________ 

 
$_________
_ 

 
 
__________________ 
□ MBE 
□ Non- MBE  

 
$__________ 

□ Price  
□ Capabilities  
□ Other 
 

 □ Self-performing 
 
□ Using Non- MBE 
 
    ________________ 

 
$_________
_ 

 
 
__________________ 
□ MBE 
□ Non- MBE  

 
$__________ 

□ Price  
□ Capabilities  
□ Other 
 

 

Please check if Additional Sheets are attached. 
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MBE Attachment  H - 2 
OUTREACH EFFORTS COMPLIANCE STATEMENT 

Complete and submit this form within 10 working days of notification of apparent award or actual 
award, whichever is earlier.  
 
In conjunction with the bid/proposal submitted in response to Solicitation No._19-012 AE-CB_, I state 
the following: 
 
1.  Bidder/Offeror identified subcontracting opportunities in these specific work categories:      
_____________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
 
2.  Attached to this form are copies of written solicitations (with bidding/proposal instructions) used to 
solicit certified MBE firms for these subcontract opportunities. 
 
 
 
3.  Bidder/Offeror made the following attempts to personally contact the solicited MDOT-certified MBE 
firms:  _______________________________________________________________________ 
_____________________________________________________________________________ 
________________________________________________________________________________
__________________________________________________________________________ 
 
4.  Please Check One: 
 

□  This project does not involve bonding requirements.   

□  Bidder/Offeror assisted MDOT-certified MBE firms to fulfill or seek waiver of bonding requirements.  
(DESCRIBE EFFORTS):  ______________________________________________________ 

_____________________________________________________________________________ 
_____________________________________________________________________________ 
 
5.  Please Check One: 
 

□  Bidder/Offeror did attend the pre-bid/pre-proposal conference. 

□  No pre-bid/pre-proposal meeting/conference was held. 

□  Bidder/Offeror did not attend the pre-bid/pre-proposal conference. 
 
_________________________   ________________________ 
Company Name     Signature of Representative 
 
 
_________________________   ________________________ 
Address      Printed Name and Title 
 
_________________________   ________________________ 
City, State and Zip Code    Date 
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MBE Attachment H-3A  
MBE SUBCONTRACTOR PROJECT PARTICIPATION CERTIFICATION 

 
PLEASE COMPLETE AND SUBMIT ONE FORM FOR EACH CERTIFIED MBE FIRM LISTED ON THE MBE 
PARTICIPATION SCHEDULE (ATTACHMENT H-1A) WITHIN 10 WORKING DAYS OF NOTIFICATION OF APPARENT 
AWARD. IF THE BIDDER/OFFEROR FAILS TO RETURN THIS AFFIDAVIT WITHIN THE REQUIRED TIME, THE 
PROCUREMENT OFFICER MAY DETERMINE THAT THE BIDDER/OFFEROR IS NOT RESPONSIBLE AND 
THEREFORE NOT ELIGIBLE FOR CONTRACT AWARD. 
Provided that _________________________________________________ (Prime Contractor’s Name) is awarded the State contract in 
conjunction with Solicitation No. ____19-012 AE-CB ________, such Prime Contractor intends to enter into a subcontract with 
____________________(Subcontractor’s Name) committing to participation by the MBE firm  ___________________ (MBE Name) 
with MDOT Certification Number _______________ which will receive at least $___________ which equals to___%  of the Total 
Contract Amount for performing the following products/services for the Contract: 

NAICS CODE WORK ITEM, SPECIFICATION NUMBER, LINE 
ITEMS OR WORK CATEGORIES (IF 
APPLICABLE) 

DESCRIPTION OF SPECIFIC PRODUCTS AND/OR 
SERVICES 

   

   

   

   

 
Each of the Contractor and Subcontractor acknowledges that, for purposes of determining the accuracy of the information provided 
herein, the Procurement Officer may request additional information, including, without limitation, copies of the subcontract agreements 
and quotes.  Each of the Contractor and Subcontractor solemnly affirms under the penalties of perjury that: (i) the information provided 
in this MBE Subcontractor Project Participation Affidavit is true to the best of its knowledge, information and belief, and (ii) has fully 
complied with the State Minority Business Enterprise law, State Finance and Procurement Article §14-308(a)(2), Annotated Code of 
Maryland which provides that, except as otherwise provided by law, a contractor may not identify a certified minority business 
enterprise in a Bid/Proposal and: 

(1) fail to request, receive, or otherwise obtain authorization from the certified minority business enterprise to identify the 
certified Minority Business Enterprise in its Bid/Proposal; 

(2) fail to notify the certified Minority Business Enterprise before execution of the Contract of its inclusion of the 
Bid/Proposal; 

(3) fail to use the certified Minority Business Enterprise in the performance of the Contract; or 

(4) pay the certified Minority Business Enterprise solely for the use of its name in the Bid/Proposal. 

PRIME CONTRACTOR 

Signature of Representative: 

__________________________________ 

Printed Name and Title:_______________ 

__________________________________ 

Firm’s Name: _______________________ 

Federal Identification Number: __________ 

Address: ___________________________ 

__________________________________ 

Telephone: _________________________ 

Date:  _____________________________ 

SUBCONTRACTOR  

Signature of Representative: 

___________________________________ 

Printed Name and Title:________________ 

___________________________________ 

Firm’s Name: ________________________ 

Federal Identification Number: __________ 

Address: ___________________________ 

___________________________________ 

Telephone: _________________________ 

Date: ______________________________ 
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MBE Attachment H-3B  
MBE PRIME - PROJECT PARTICIPATION CERTIFICATION 

 
PLEASE COMPLETE AND SUBMIT THIS FORM TO ATTEST EACH SPECIFIC ITEM OF WORK THAT YOUR MBE 
FIRM HAS LISTED ON THE MBE PARTICIPATION SCHEDULE (ATTACHMENT __-1A) FOR PURPOSES OF MEETING 
THE MBE PARTICIPATION GOALS.  THIS FORM MUST BE SUBMITTED WITHIN 10 WORKING DAYS OF 
NOTIFICATION OF APPARENT AWARD. IF THE BIDDER/OFFEROR FAILS TO RETURN THIS AFFIDAVIT WITHIN 
THE REQUIRED TIME, THE PROCUREMENT OFFICER MAY DETERMINE THAT THE BIDDER/OFFEROR IS NOT 
RESPONSIBLE AND THEREFORE NOT ELIGIBLE FOR CONTRACT AWARD. 
Provided that _________________________________________________ (Prime Contractor’s Name) with Certification Number 
___________ is awarded the State contract in conjunction with Solicitation No. __19-012 AE-CB_________, such MBE Prime 
Contractor intends to perform with its own forces at least $___________ which equals to___%  of the Total Contract Amount for 
performing the following products/services for the Contract: 

NAICS CODE WORK ITEM, SPECIFICATION 
NUMBER, LINE ITEMS OR WORK 
CATEGORIES (IF APPLICABLE).  
FOR CONSTRUCTION PROJECTS, 
GENERAL CONDITIONS MUST BE 
LISTED SEPARATELY. 

DESCRIPTION OF SPECIFIC PRODUCTS 
AND/OR SERVICES 

VALUE OF THE WORK  

    

    

    

    

 

MBE PRIME CONTRACTOR 

Signature of Representative: 

__________________________________ 

Printed Name and Title:_______________ 

__________________________________ 

Firm’s Name: _______________________ 

Federal Identification Number: __________ 

Address: ___________________________ 

__________________________________ 

Telephone: _________________________ 

Date:  _____________________________ 

 



 

  

MBE Attachment H-4A 
Procurement Services 

Minority Business Enterprise Participation 
Prime Contractor Paid/Unpaid MBE Invoice Report 

 
 If more than one MBE subcontractor is used for this contract, you must use separate H-4A forms for each subcontractor. 
 Information regarding payments that the MBE prime will use for purposes of meeting the MBE participation goals must be 

reported separately in Attachment H-4B 

 Return one copy (hard or electronic) of this form to the following addresses (electronic copy with signature and date is 
preferred):  

 
Signature:________________________________________________ Date:_____________________ 
   (Required) 
 
Print Name:         Title:       
 

Report #: ________ 
 
Reporting Period (Month/Year): _____________   
 
Prime Contractor:  Report is due to the MBE Liaison by the 
10th of the month following the month the services were 
provided. 
Note:  Please number reports in sequence 

Contract #:  __________________________________ 
Contracting Unit: ______________________________ 
Contract Amount: ______________________________ 
MBE Subcontract Amt: __________________________ 
Project Begin Date: _____________________________ 
Project End Date: _______________________________ 
Services Provided: ______________________________ 
 

 
Prime Contractor:     

 
Contact Person:    

 
Address:    
 
City:    

 
State:   

 
ZIP:   

 
Phone:    

 
Fax:                                                                  E-mail:  

 
MBE Subcontractor Name:  

 
Contact Person:  

 
Phone:   

 
Fax:  

 
Subcontractor Services Provided:   
List all payments made to MBE subcontractor 
named above                           
during this reporting period: 
                        Invoice#                             Amount 
1. 
 
2. 
 
3. 
 
4. 
 
Total Dollars Paid:  $____________________________ 

List dates and amounts of any outstanding invoices: 
 
                      Invoice #                            Amount 
1. 
 
2. 
 
3. 
 
4. 
 
Total Dollars Unpaid: $__________________________ 

Kathy Bordenski  
University of Maryland, Baltimore  
Strategic Sourcing and Acquisition Services 
220 Arch Street, Rm. 02-100  
Baltimore, MD 21201     Phone: 410.706.5122 Fax: 410.706.8577 eMail: kbordenski@umaryland.edu  



 

  

    
 

Sample MBE ATTACHMENT H-5 
 

Minority Business Enterprise Participation 
Subcontractor Paid/Unpaid MBE Invoice Report 

 
Report#:  ____ 
 
Reporting Period (Month/Year):  ________________ 
 
Report is due by the 10th of the month following the month 
the services were performed. 

Contract #  
Contracting Unit:  
MBE Subcontract Amount:  
Project Begin Date:   
Project End Date:  
Services Provided:  

 
 
MBE Subcontractor Name:   
 
MDOT Certification #:  
 
Contact Person:                                                                                                   E-mail:   
 
Address:   
 
City:   

 
State:   

 
ZIP:   

 
Phone:   

 
Fax:    

 
Subcontractor Services Provided:  
List all payments received from Prime Contractor during 
reporting period indicated above. 
             Invoice  Amt                                               Date 
1. 
 
2. 
 
3. 
 
Total Dollars Paid: $_________________________ 
 

List dates and amounts of any unpaid invoices over 30 
days old. 
              Invoice  Amt                                        Date 
1. 
 
2. 
 
3. 
 
Total Dollars Unpaid: $_________________________ 

 
Prime Contractor:                                                                                                                 Contact Person:    

 
**Return one copy of this form to the following address (electronic copy with signature & date is preferred): 
 
Signature:________________________________________________ Date:_____________________ 
   (Required) 
 
Print Name:         Title:       
 

 

Kathy Bordenski  
University of Maryland, Baltimore  
Strategic Sourcing and Acquisition Services  
220 Arch Street, Rm. 02-100  
Baltimore, MD 21201     Phone: 410.706.5122 Fax: 410.706.8577 eMail: kbordenski@umaryland.edu 
 

This form must be completed 
monthly by all MBE subcontractors. 



 

  

MBE Attachment H-4B 
Procurement Services 

Minority Business Enterprise Participation 
MBE Prime Contractor Report 

 

 
Invoice Number  Value of the 

Work 
NAICS Code Description of the Work 

    
    
    
    
    
    
    

 
 
Return one copy (hard or electronic) of this form to the following addresses (electronic copy with signature and date is 
preferred):  
 
Signature: ________________________________________________ Date:_____________________ 
  (Required) 
 
Print Name: ___________________________________________ Title: _____________________ 
 

 
 
  

MBE Prime Contractor: 
Certification Number: 
Report #: ________ 
Reporting Period (Month/Year): _____________   
MBE Prime Contractor:  Report is due to the MBE Liaison 
by the __ of the month following the month the services were 
provided. 
Note:  Please number reports in sequence 

Contract #:  __________________________________ 
Contracting Unit: ______________________________ 
Contract Amount: ______________________________ 
Total Value of the Work to the Self-Performed for 
purposes of Meeting the MBE participation 
goal/subgoals: __________________________ 
Project Begin Date: _____________________________ 
Project End Date: _______________________________ 
 

 
Contact Person:     
 
 
 
Address:    
 
City:    

 
State:   

 
ZIP:   

 
Phone:    

 
Fax:                                                                  E-mail:  

Kathy Bordenski  
University of Maryland, Baltimore  
Strategic Sourcing and Acquisition Services 
220 Arch Street, Rm. 02-100  
Baltimore, MD 21201     Phone: 410.706.5122 Fax: 410.706.8577 eMail: kbordenski@umaryland.edu 



 

  

MBE ATTACHMENT H-5 
Minority Business Enterprise Participation 

Subcontractor Paid/Unpaid MBE Invoice Report 
 

Report#:  ____ 
 
Reporting Period (Month/Year):  ________________ 
 
Report is due by the ___ of the month following the month the 
services were performed. 

Contract #  
Contracting Unit:  
MBE Subcontract Amount:  
Project Begin Date:   
Project End Date:  
Services Provided:  

 
 
MBE Subcontractor Name:   
 
MDOT Certification #:  
 
Contact Person:                                                                                                   E-mail:   
 
Address:   
 
City:   

 
State:   

 
ZIP:   

 
Phone:   

 
Fax:    

 
Subcontractor Services Provided:  
List all payments received from Prime Contractor during 
reporting period indicated above. 
             Invoice  Amt                                               Date 
1. 
 
2. 
 
3. 
 
Total Dollars Paid: $_________________________ 
 

List dates and amounts of any unpaid invoices over 30 
days old. 
              Invoice  Amt                                        Date 
1. 
 
2. 
 
3. 
 
Total Dollars Unpaid: $_________________________ 

 
Prime Contractor:                                                                         Contact Person:    

 
Return one copy (hard or electronic) of this form to the following addresses (electronic copy with signature and date is 
preferred):  

 
 Signature:________________________________________________ Date:_____________________ 

   (Required) 
 
Print Name:         Title:       

Kathy Bordenski  
University of Maryland, Baltimore  
Strategic Sourcing and Acquisition Services 
220 Arch Street, Rm. 02-100  
Baltimore, MD 21201     Phone: 410.706.5122 Fax: 410.706.8577 eMail: kbordenski@umaryland.edu  



 

  

MBE Attachment H-6 
 

Liquidated Damages Provisions for Construction Contracts Containing MBE Participation 
Goals 

 
This contract requires the contractor to make good faith efforts to comply with the Minority 
Business Enterprise (“MBE”) Program and contract provisions. The State and the Contractor 
acknowledge and agree that the State will incur damages, including but not limited to loss of 
goodwill, detrimental impact on economic development, and diversion of internal staff resources, 
if the Contractor does not make good faith efforts to comply with the requirements of the MBE 
Program and MBE contract provisions. The parties further acknowledge and agree that the 
damages the State might reasonably be anticipated to accrue as a result of such lack of 
compliance are difficult to ascertain with precision.  
 
Therefore, upon a determination by the State that the Contractor failed to make good faith efforts 
to comply with one or more of the specified MBE Program requirements or contract provisions, 
the Contractor agrees to pay liquidated damages to the State at the rates set forth below. The 
Contractor expressly agrees that the State may withhold payment on any invoices as a set-off 
against liquidated damages owed. The Contractor further agrees that for each specified violation, 
the agreed upon liquidated damages are reasonably proximate to the loss the State is anticipated 
to incur as a result of such violation.  
 
a.  Failure to submit each monthly payment report in full compliance with COMAR 

21.11.03.13B (3): $30.59 per day until the monthly report is submitted as required.  
 
b.  Failure to include in its agreements with MBE subcontractors a provision requiring 

submission of payment reports in full compliance with COMAR 21.11.03.13B (4): $ 
107.07 per MBE subcontractor.  

 
c.  Failure to comply with COMAR 21.11.03.12 in terminating, canceling, or changing the 

scope of work/value of a contract with an MBE subcontractor and/or amendment of the 
MBE participation schedule: the difference between the dollar value of the MBE 
participation commitment on the MBE participation schedule for that specific MBE firm 
and the dollar value of the work performed by that MBE firm for the contract.  

 
d.  Failure to meet the Contractor’s total MBE participation goal and subgoal commitments: 

the difference between the dollar value of the total MBE participation commitment on the 
MBE participation schedule and the MBE participation actually achieved.  

 
Notwithstanding the use of liquidated damages, the State reserves the right to terminate the 
contract and exercise all other rights and remedies provided in the contract or by law.” 



 

  

 
 
 
 
 

ATTACHMENT I 
 

Schedule SBR 



 

  

ATTACHMENT I: 
SCHEDULE SBR 

 
NOTICE TO BIDDERS/OFFERORS 

SMALL BUSINESS RESERVE PROCUREMENT 
 

 This is a Small Business Reserve procurement for which award is limited to certified small 
business vendors.  Only businesses that meet the requirements set forth in State Finance and 
Procurement Article, §§ 14-501 - 14-505, Annotated Code of Maryland, and who are registered 
with the Department of General Services Small Business Reserve Program are eligible for award. 
 
 For the purposes of a Small Business Reserve procurement, a small business is a for-profit 
business, other than a broker, that meets the following criteria:  
 

 It is  independently owned and operated;  
 It is not a subsidiary of another business;  
 It is not dominant in its field of operation. 

AND 
 Its wholesale operations did not employ more than 50 persons. 
 Its retail operations did not employ more than 25 persons. 
 Its manufacturing operations did not employ more than 100 persons.  
 Its service operations did not employ more than 100 persons.  
 Its construction operations did not employ more than 50 persons. 
 The architectural and engineering services of the business did not employment 

more than 100 persons. 
OR 

 The gross sales of the wholesale operations of the business did not exceed an 
average of $4,000,000 in its most recently completed three fiscal years. 

 The gross sales of the retail operations of the business did not exceed an average 
of $3,000,000 in its most recently completed three fiscal years. 

 The gross sales of the manufacturing operations of the business did not exceed 
an average of $2,000,000 in its most recently completed three fiscal years.   

 The gross sales of the service operations of the business did not exceed an average 
of $10,000,000 in its most recently completed three fiscal years.   

 The gross sales of the construction operations of the business did not exceed an 
average of $7,000,000 in its most recently completed three fiscal years.  The gross 
sales of the architectural and engineering services of the business did not exceed 
an average of $4,500,000 in its most recently completed 3 fiscal years. 

 
 *If a business has not existed for three years, the employment and gross sales average(s) is 
the average for each year or part of a year during which the business has been in existence. 
 
Further information on the certification process is available at eMarylandMarketplace 
https://emaryland.buyspeed.com/bso. 
   

 
 
 


